ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 001 -1
VENDOR RANKING

CALL ORDER : 001 CONTRACT ID : 20040625001 COUNTIES : MOBILE
LETTING DATE : 06/25/04 10:00 AM DIVISION : 09
CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION : MOBILE PROJECT (S) : IM-I010(314)

for constructing the Interchange Improvements including
Lighting on I-10 at Virginia Street in Mobile. Length 0.203

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. $ 277,901.20 100.0000%

2 23029 J. S. WALTON & COMPANY, INC. $ 343,396.52 123.5678%



Superpave Bituminous Concrete Upper

Binder Layer, Patching ,1" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 001 -2
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20040625001 COUNTIES MOBILE
LETTING DATE 06/25/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 23029 | ( )
|HOSEA O. WEAVER & SONS, INC |J. S. WALTON & COMPANY, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206C000 197.000 SQYD] 6.10000 1201.70] 12.05000 2373.85|
Removing Concrete Sidewalk | \ |
0020 206D003 830.000 LF | 5.79000 4805.70| 2.86000 2373.80]
Removing Curb And Gutter | \ |
0030 206D006 1751.000 LF | 1.64000 2871.64 | 3.00000 5253.00]
Removing Industrial Fence | \ |
0040 206E001 3.000 EACH]| 309.22000 927.66| 330.64000 991.92]
Removing Inlets | \ |
0050 210A000 776.000 CUYD| 10.66000 8272.16]| 19.15000 14860.40]
Unclassified Excavation | \ |
0060 214A000 107.000 CUYD] 13.87000 1484.009]| 16.96000 1814.72]
Structure Excavation | \ |
0070 214B00O 40.000 CUYD| 17.51000 700.40] 30.54000 1221.60]
Foundation Backfill, Local | \ |
0080 230A000 12.000 RBST| 388.19000 4658.28| 384.91000 4618.92
Roadbed Processing | \ |
0090 301A012 1884.000 SQYD| 10.71000 20177.64| 10.77000 20290.68|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0100 401A000 1512.000 SQYD] 0.49000 740.88| 1.84000 2782.08]
Bituminous Treatment A | \ |
0110 405A000 199.000 GAL | 1.31000 260.69| 1.84000 366.16|
Tack Coat | \ |
0120 408A052 3146.000 SQYD| 1.85000 5820.10] 3.68000 11577.28]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0130 424A360 283.000 TON | 77.38000 21898.54| 92.07000 26055.81 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0140 424B651 190.000 TON | 118.75000 22562.50] 85.93000 16326.70]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0150 424B655 50.000 TON | 68.50000 3425.00] 122.76000 6138.00 |
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/28/04
PAGE : 001 -3

CALL ORDER : 001 CONTRACT ID 20040625001 COUNTIES MOBILE
LETTING DATE : 06/25/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 23029 | ( )
|HOSEA O. WEAVER & SONS, INC |J. S. WALTON & COMPANY, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 424B681 191.000 TON | 116.80000 22308.80] 85.93000 16412.63|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0170 430B040 30.000 TON | 31.70000 951.00] 30.20000 906.00|
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0180 530A000 106.000 LF | 34.06000 3610.36| 23.33000 2472.98|
15" Roadway Pipe (Class 3 R.C.) | |
0190 530A100 12.000 LF | 87.53000 1050.36]| 61.54000 738.48|
15" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0200 600A000 LUMP | 34810.48000 34810.48| 40000.00000 40000.00|
Mobilization | \
0210 614A000 24.000 CUYD| 235.00000 5640.00] 288.49000 6923.76|
Slope Paving | | |
0220 618A000 122.000 SQYD] 23.00000 2806.00| 28.24000 3445.28]|
Concrete Sidewalk, 4" Thick | | |
0230 621A005 1.000 EACH] 3000.00000 3000.00] 3682.86000 3682.86]
Junction Boxes, Type 1 | \ |
0240 621C008 1.000 EACH] 4200.00000 4200.00] 5156.00000 5156.00]
Inlets, Type E | \ |
0250 621C027 2.000 EACH| 1600.00000 3200.00] 1964.19000 3928.38]
Inlets, Type C | \ |
0260 621C031 1.000 EACH] 2000.00000 2000.00| 2455.24000 2455.24 |
Inlets, Type S3 (1 Wing) | \ |
0270 621D002 2.000 EACH| 400.00000 800.00| 491.05000 982.10]|
Inlet Units, Type C | \ |
0280 623A000 40.000 LF | 35.00000 1400.00] 42.97000 1718.80]
Concrete Gutter | \ |
0290 623C000 629.000 LF | 12.00000 7548.00| 14.73000 9265.17]
Combination Curb & Gutter, Type C | \ |
0300 634A002 570.000 LF | 16.50000 9405.00 | 14.73000 8396.10]
Industrial Fence, 6 Feet High | \ |
0310 641A514 20.000 LF | 13.60000 272.00| 16.70000 334.00]|
1 Inch Copper Water Service Line Laid | | |
0320 641R612 30.000 LF | 24.00000 720.00] 29.46000 883.80]
6 Inch Ductile Iron Water Main Laid | \ |
0330 641C500 225.000 1B | 3.00000 675.00] 3.68000 828.00]
| \ |

Ductile Iron Fittings



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 001 -4
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20040625001 COUNTIES MOBILE
LETTING DATE 06/25/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 23029 | ( )
|HOSEA O. WEAVER & SONS, INC |J. S. WALTON & COMPANY, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 641E500 1.000 EACH]| 750.00000 750.00] 920.71000 920.71|
Fire Hydrant Reset | \ |
0350 641L500 1.000 CUYD]| 350.00000 350.00] 429.67000 429.67|
Concrete for Water Mains (Thrust Blocks | | |
0360 641M512 6.000 EACH| 48.00000 288.00| 58.93000 353.58|
6 Inch Retainer Gland | | |
0370 641R515 1.000 EACH] 400.00000 400.00] 491.05000 491.05|
1 Inch Water Meter And Box Reset | \ |
0380 645K500 6.000 EACH| 575.00000 3450.00 | 583.12000 3498.72|
Manhole Frame And Cover Reset | | |
0390 650A000 175.000 CUYD| 20.59000 3603.25| 23.41000 4096.75|
Topsoil | | |
0400 652A057 1.000 ACRE] 600.00000 600.00| 1370.19000 1370.19|
Seeding (Mix 3A) | \ |
0410 654A000 120.000 SQYD| 4.00000 480.00] 4.38000 525.60|
Solid Sodding | \
0420 656A000 1.000 ACRE] 550.00000 550.00] 1152.15000 1152.15|
Mulching, Class A, Type 1 | \ |
0430 665A000 1.000 ACRE] 500.00000 500.00] 653.66000 653.66]|
Temporary Seeding | \ |
0440 665B000 1.000 ACRE] 500.00000 500.00] 568.08000 568.08|
Temporary Mulching | \ |
0450 665J000 600.000 LF | 4.66000 2796.00 | 4.42000 2652.00]
Silt Fence, Type A | | |
0460 6650001 600.000 LF | 1.74000 1044.00] 2.97000 1782.00|
Silt Fence Removal | | |
0470 6650000 200.000 LF | 10.90000 2180.00 | 14.62000 2924.00]|
12 Inch Wattle | \ |
0480 672B000 10.000 LB | 14.39000 143.90] 54.51000 545.10|
Flocculant Powder | \ |
0490 680A000 LUMP | 8256.54000 8256.54 | 25000.00000 25000.00|
Engineering Controls | | |
0500 701A028 1.000 MILE] 1620.00000 1620.00] 2455.24000 2455.24|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | | |
0510 701A041 1.000 MILE] 1050.00000 1050.00] 1227.62000 1227.62|
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0520 701A048 1.000 MILE] 1845.00000 1845.00] 3069.05000 3069.05|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 001 -5
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20040625001 COUNTIES MOBILE
LETTING DATE 06/25/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 23029 | ( )
|HOSEA O. WEAVER & SONS, INC |J. S. WALTON & COMPANY, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0530 701B009 555.000 LF | 0.85000 471.75] 1.23000 682.65]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | \ |
0540 701C000 1.000 MILE] 600.00000 600.00| 613.81000 613.81]
Broken Temporary Traffic Stripe | | |
0550 701C001 1.000 MILE] 650.00000 650.00| 613.81000 613.81]
Solid Temporary Traffic Stripe | | |
0560 703A002 811.000 SQFT| 2.45000 1986.95] 3.07000 2489.77]|
Traffic Control Markings, Class 2, Type | | |
A | \ |
0570 703B002 112.000 SQFT| 3.10000 347.20| 4.30000 481.60|
Traffic Control Legends, Class 2, Type | | |
0580 703D001 480.000 SQFT| 1.90000 912.00] 1.84000 883.20]
Temporary Traffic Control Markings | | |
0590 705A030 26.000 EACH] 4.65000 120.90] 6.14000 159.64|
Pavement Markers, Class A-H, Type 2-C | | |
0600 705A032 43.000 EACH]| 4.65000 199.95] 6.14000 264.02|
Pavement Markers, Class A-H, Type 1-B | | |
0610 705A037 12.000 EACH]| 4.65000 55.80| 6.14000 73.68|
Pavement Markers, Class A-H, Type 2-D | | |
0620 705A038 35.000 EACH| 4.65000 162.75] 6.14000 214.90|
Pavement Markers, Class A-H, Type 2-E | | |
0630 740B00O 422.000 SQFT| 13.24000 5587.28| 15.00000 6330.00]
Construction Signs | | |
0640 740D000 50.000 EACH] 60.18000 3009.00| 4.73000 236.50|
Channelizing Drums | | |
0650 740E000 50.000 EACH]| 13.24000 662.00| 4.73000 236.50|
Cones (36 Inches High) | | |
0660 740F002 7.000 EACH] 334.35000 2340.45| 53.11000 371.77|
Barricades, Type III | | |
0670 740M001 50.000 EACH]| 6.69000 334.50] 4.05000 202.50|
Ballast For Cone | | |
0680 7400000 250.000 LF | 3.80000 950.00| 1.01000 252.50|
Construction Safety Fence | | |
0690 7502100 LUMP | 24900.00000 24900.00 | 50000.00000 50000.00|
Roadway Lighting System(Rehabilitation) | | |
SECTION TOTALS | S 277,901.20] S 343,396.52] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 277,901.20] S 343,396.52] S




RANK VENDOR NO./NAME

1 20003 TEMPLE ELECTRIC COMPANY, INC.

2 19055 SHOALS ELECTRIC COMPANY, INC.

3 02057 BAGBY & RUSSELL ELECTRIC COMPANY,
4 08002 H & H ELECTRIC COMPANY, INC.

ALABAMA DEPARTMENT OF TRANSPORTATION

CALL ORDER : 002

LETTING DATE 06/25/04 10:00 AM

CONTRACT DESCRIPTION

CONTRACT ID
DIVISION
CONTRACT TIME

VENDOR RANKING

20040625002
09
120 Calendar Days

for constructing the Interchange Lighting on I-65 at S.R.#13

(U.S.#43) south of Creola.

INC.

COUNTIES

PROJECT (S)

MOBILE

797,676.00
806,966.00
1,076,715.92
1,233,400.00

DATE
PAGE

IM-I065(316)

% OVER
LOW BID



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 002 -2
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20040625002 COUNTIES : MOBILE
LETTING DATE : 06/25/04 10:00 AM DIVISION : 09

1 ) 20003

( 2 ) 19055 [ ( 3 ) 02057
TEMPLE ELECTRIC COMPANY, IN

HOALS ELECTRIC COMPANY, IN |BAGBY & RUSSELL ELECTRIC CO., I
|

0 —~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 600A000 LUMP | 35000.00000 35000.00] 65000.00000 65000.00| 5000.00000 5000.00
Mobilization | |
0020 665F000 300.000 EACH| 6.00000 1800.00] 6.00000 1800.00| 6.30000 1890.00
Hay Bales | | |
0030 665G000 100.000 EACH| 3.00000 300.00] 5.00000 500.00| 6.30000 630.00
Sand Bags | | |
0040 665J000 1000.000 LF | 3.50000 3500.00| 5.25000 5250.00| 8.40000 8400.00
Silt Fence, Type A | | |
0050 6650001 1000.000 LF | 1.50000 1500.00] 1.50000 1500.00| 2.10000 2100.00
Silt Fence Removal | | |
0060 740B0O0O 1264.000 SQFT| 9.00000 11376.00] 12.75000 16116.00] 11.03000 13941.92
Construction Signs | | |
0070 740D000 50.000 EACH]| 50.00000 2500.00 | 60.00000 3000.00| 73.50000 3675.00
Channelizing Drums | \ |
0080 740E000 200.000 EACH] 10.00000 2000.00| 12.00000 2400.00]| 12.60000 2520.00
Cones (36 Inches High) | | |
0090 740M001 200.000 EACH] 1.00000 200.00| 7.00000 1400.00| 8.40000 1680.00
Ballast For Cone | | |
0100 741c010 1.000 EACH]| 4500.00000 4500.00] 5000.00000 5000.00| 4200.00000 4200.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
0110 750z010 LUMP| 735000.00000 735000.00|] 705000.00000 705000.00] 1032679.00000 1032679.00
Roadway Lighting System | | |
SECTION TOTALS | $ 797,676.00| S 806,966.00]| $ 1,076,715.92
—————————————————————————————————————————— B i i e e it L L L e
| \ |

CONTRACT TOTALS $ 797,676.00 S 806,966.00 $ 1,076,715.92




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 002 -3
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20040625002 COUNTIES : MOBILE
LETTING DATE : 06/25/04 10:00 AM DIVISION : 09

( 4 ) 08002
H & H ELECTRIC COMPANY, INC
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |

0010 600A000 LUMP | 24000.00000 24000.00 | |

Mobilization | |
0020 665F000 300.000 EACH| 7.00000 2100.00| |

Hay Bales | | |
0030 665G000 100.000 EACH| 7.00000 700.00] |

Sand Bags | | |
0040 665J000 1000.000 LF | 10.00000 10000.00] |

Silt Fence, Type A | | |
0050 6650001 1000.000 LF | 2.00000 2000.00 | |

Silt Fence Removal | | |
0060 740B0O0O 1264.000 SQFT| 11.00000 13904.00] |

Construction Signs | | |
0070 740D000 50.000 EACH]| 75.00000 3750.00 | |

Channelizing Drums | \ |
0080 740E000 200.000 EACH] 13.00000 2600.00| |

Cones (36 Inches High) | | |
0090 740M001 200.000 EACH] 9.00000 1800.00] |

Ballast For Cone | | |
0100 741c010 1.000 EACH]| 4500.00000 4500.00] |

Portable Sequential Arrow And Chevron | | |

Sign Unit | \ |
0110 750z010 LUMP| 1168046.00000 1168046.00] |

Roadway Lighting System | | |

SECTION TOTALS | $ 1,233,400.00] S 0.00] S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 1,233,400.00] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04

PAGE : 003 -1
VENDOR RANKING

CALL ORDER : 003 CONTRACT ID : 20040625003 COUNTIES : ST. CLAIR
LETTING DATE : 06/25/04 10:00 AM DIVISION : 03
CONTRACT TIME : 07/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : IM-NHF-I020(320)

for constructing the Additional Lanes (Including Bridges) on
I-20 from MP 160.00 in Pell City to MP 164.26 in Riverside.
Length 4.267 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 25,608,369.12 100.0000%
2 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 26,705,242.51 104.2833%

3 01087 APAC-SOUTHEAST, INC. $ 27,334,875.83 106.7420%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 003 -2
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20040625003 COUNTIES : ST. CLAIR
LETTING DATE : 06/25/04 10:00 AM DIVISION : 03

( 1 ) 07002 | ( 2 ) 13022 [ ( 3 ) 01087
GOOD HOPE CONTRACTING CO., IMCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT I |

4 - — — —

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
______________________________________________________________________ +____________________________+_______________________________
SECTION 0001 Total
|
0010 201A001 LUMP| 108000.00000 108000.00 108000.00000 108000.00 108000.00000 108000.00
Clearing And Grubbing (Maximum |
Allowable Bid $3000 Per Acre) |
(Approximately 36 Acres) |
0020 201C000 LUMP | 90000.00000 90000.00 150000.00000 150000.00 130500.00000 130500.00
Clearing (Approximately 13 Acres) |
0030 204A000 1.000 EACH]| 5000.00000 5000.00 1575.00000 1575.00 1670.00000 1670.00
Closing Water Well |
0040 206A050 LUMP | 99000.00000 99000.00 60000.00000 60000.00 63600.00000 63600.00

Removal Of Old Bridge, Station STA. |
247+52.64 W.B.L. & STA. 247+57.96 |

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I
0050 206A051 LUMP| 231000.00000 231000.00| 90000.00000 90000.00 | 95400.00000 95400.00

Removal Of 0Old Bridge, Station STA. | I |

366+99.3 (Partial) | I |
0060 206C001 9510.000 SQYD| 8.67000 82451.70| 15.00000 142650.00] 9.07000 86255.70

Removing Concrete Pavement | I |
0070 206C002 99.000 SQYD| 15.00000 1485.00] 25.00000 2475.00 | 26.50000 2623.50

Removing Concrete Slope Paving | I |
0080 206C003 4423.000 SQYD] 4.00000 17692.00| 5.00000 22115.00| 5.30000 23441.90

Removing Concrete Flumes | I |
0090 206C013 247.000 SQYD| 22.00000 5434.00] 25.00000 6175.00| 219.42000 54196.74

Removing Bridge End Slab | I |
0100 206D001 49341.000 LF | 1.10000 54275.10| 4.10000 202298.10] 4.35000 214633.35

Removing Guardrail | I |
0110 206E001 26.000 EACH] 1000.00000 26000.00| 1000.00000 26000.00 | 1060.00000 27560.00

Removing Inlets | I |
0120 206E008 59.000 EACH] 55.00000 3245.00] 120.00000 7080.00 | 127.20000 7504.80

Removing Guardrail End Anchor (All Type | I |
0130 206E042 11.000 EACH| 1000.00000 11000.00| 1500.00000 16500.00] 1590.00000 17490.00

Removing Inlets (Partial) | | |
0140 210A000 37178.000 CUYD| 8.85000 329025.30] 10.00000 371780.00] 8.59000 319359.02

Unclassified Excavation | I |
0150 210D00O 78787.000 CUYD] 9.08000 715385.96| 11.00000 866657.00 | 9.12000 718537.44

Borrow Excavation | I |
0160 214A000 10420.000 CUYD]| 9.50000 98990.00 | 9.50000 98990.00 | 10.07000 104929.40

Structure Excavation | I |
0170 214B001 5850.000 CUYD| 10.00000 58500.00| 5.00000 29250.00| 5.30000 31005.00

I |

Foundation Backfill, Commercial |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 003 -3
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20040625003 COUNTIES : ST. CLAIR
LETTING DATE : 06/25/04 10:00 AM DIVISION : 03

( 1 ) 07002 | ( 2 ) 13022 [ ( 3 ) 01087
GOOD HOPE CONTRACTING CO., IMCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT I |

|
I
I
|
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

0180 215A000 331.000 CUYD| 22.00000 7282.00| 30.00000 9930.00] 31.80000 10525.80
Unclassified Bridge Excavation | | |

0190 215B000 LUMP | 30000.00000 30000.00] 10000.00000 10000.00] 10600.00000 10600.00

Cofferdams Or Sheeting And Shoring, STA | | |
247+-52.64 W.B.L. & STA. 247+57.96 |

Stone Matrix Asphalt Wearing Layer,
3/4" Maximum Aggregate Size

I I
0200 215B001 LUMP| 195000.00000 195000.00] 30000.00000 30000.00| 31800.00000 31800.00
Cofferdams Or Sheeting And Shoring, STA | | |
366+99.30 W.B.L. & E.B.L. | I |
0210 224A000 500.000 CUYD]| 25.00000 12500.00] 15.00000 7500.00| 15.90000 7950.00
Lime Sink Excavation | I |
0220 224C002 500.000 TON | 25.00000 12500.00] 30.00000 15000.00] 31.80000 15900.00
Special Backfill For Lime Sink, ALDOT | I |
#57,#67 Or #467 | | |
0230 224D000 50.000 CUYD] 200.00000 10000.00] 125.00000 6250.00] 132.50000 6625.00
Concrete Seal For Lime Sink | | |
0240 230A000 444.000 RBST| 250.00000 111000.00] 275.00000 122100.00] 291.50000 129426.00
Roadbed Processing | | |
0250 301A012 134182.000 SQYD| 5.25000 704455.50] 6.50000 872183.00] 6.89000 924513.98
Crushed Aggregate Base Course, Type B, | I |
Plant Mixed, 6" Compacted Thickness | | |
0260 327E000 28179.000 TON | 31.32000 882566.28| 35.00000 986265.00| 36.28000 1022334.12
Permeable Asphalt Treated Base | I |
0270 401A043 133200.000 SQYD| 1.35000 179820.00] 0.99000 131868.00] 0.92000 122544.00
Bituminous Treatment AE | | |
0280 405A000 41821.000 GAL | 1.15000 48094.15| 1.25000 52276.25| 1.26000 52694 .46
Tack Coat | I |
0290 408A051 24374.000 SQYD] 1.73000 42167.02| 1.75000 42654 .50| 2.31000 56303.94
Planing Existing Pavement | I |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0300 410C000 1.000 EACH]| 10000.00000 10000.00] 35000.00000 35000.00]| 41050.00000 41050.00
Contractor Retained Profilograph | I |
0310 410H000 1.000 EACH| 231572.00000 231572.00| 325000.00000 325000.00|] 311025.00000 311025.00
Material Remixing Device | I |
0320 420A011 8806.000 TON | 55.84000 491727.04 | 56.50000 497539.00] 61.52000 541745.12
Polymer Modified Open Graded Friction | I |
Course, Mix 2 | | |
0330 423A002 22105.000 TON | 51.27000 1133323.35] 53.00000 1171565.00] 58.52000 1293584.60
| I |
| I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
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|
|
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—————————————————————————————————————————— -
0340 423B001 25912.000 TON | 45.99000 1191692.88]| 47.50000 1230820.00 | 52.67000 1364785.04
Stone Matrix Asphalt Binder Layer, 1.0" | | |
Maximum Aggregate Size | \ |
0350 424A281 5495.000 TON | 45.67000 250956.65| 48.00000 263760.00] 52.08000 286179.60
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0360 424A287 4240.000 TON | 39.71000 168370.40] 43.50000 184440.00| 52.65000 223236.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0370 424A361 5330.000 TON | 39.37000 209842.10| 43.70000 232921.00] 47.08000 250936.40
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0380 424B281 8872.000 TON | 36.93000 327642.96| 39.50000 350444.00| 43.38000 384867.36
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ |
0390 424B289 2372.000 TON | 40.97000 97180.84 | 52.00000 123344.00| 49.22000 116749.84
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0400 424B581 44572.000 TON | 35.68000 1590328.96| 35.00000 1560020.00] 38.08000 1697301.76
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ |
0410 424B651 6526.000 TON | 32.86000 214444 .36 36.00000 234936.00] 39.14000 255427.64
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0420 424B659 2259.000 TON | 58.95000 133168.05] 41.00000 92619.00| 63.19000 142746.21
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0430 424cC280 76768.000 TON | 32.69000 2509545.92| 35.00000 2686880.00 | 38.17000 2930234.56
| \ |
| \ |
| \ |
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—————————————————————————————————————————— -
0440 424C288 18315.000 TON | 37.98000 695603.70| 39.00000 714285.00] 40.11000 734614.65
Superpave Bituminous Concrete Base | \ |
Layer, Leveling, 1" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0450 424C365 100.000 TON | 120.00000 12000.00| 125.00000 12500.00] 150.00000 15000.00
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0460 428C000 88562.000 LF | 0.21000 18598.02| 0.10000 8856.20 | 0.06000 5313.72
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0470 450B000O 669.000 SQYD] 121.00000 80949.00 | 65.00000 43485.00] 68.90000 46094.10
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0480 459A002 128744.000 SQYD| 1.89000 243326.16| 1.66000 213715.04| 2.08000 267787.52
Rubblizing Plain Concrete Pavement | |
0490 459B000 500.000 TON | 16.00000 8000.00| 18.00000 9000.00 | 20.00000 10000.00
Filler Aggregate | \ |
0500 490A000 1020.000 SQYD| 8.00000 8160.00| 10.00000 10200.00| 10.60000 10812.00
Blast Cleaning | | |
0510 490B002 1020.000 SQYD| 125.00000 127500.00]| 75.00000 76500.00 | 79.50000 81090.00
Concrete Overlay, Epoxy Urethane | \ |
Copolymer | \ |
0520 502A000 60200.000 LB | 0.71000 42742 .00 | 0.65000 39130.00] 0.69000 41538.00
Steel Reinforcement | | |
0530 502B00O LUMP | 46750.00000 46750.00| 40000.00000 40000.00 | 42400.00000 42400.00
Steel Reinforcement For Bridge | | |
Superstructure, STA. 247+52.64 W.B.L. & | \ |
STA. 247+57.96 | \
0540 502B001 LUMP | 77000.00000 77000.00| 65000.00000 65000.00 | 68900.00000 68900.00
Steel Reinforcement For Bridge | \ |
Superstructure STA. 366+99.30 W.B.L. & | \ |
E.B.L., APPROX. | | |
0550 505A000 2.000 EACH| 4400.00000 8800.00| 2800.00000 5600.00] 2968.00000 5936.00
Steel Test Piles (HP 10x42) | | |
0560 505A002 2.000 EACH| 4950.00000 9900.00 | 3000.00000 6000.00 | 3180.00000 6360.00
Steel Test Piles (HP 12x53) | | |
0570 505B055 2.000 EACH| 3300.00000 6600.00| 2000.00000 4000.00] 2120.00000 4240.00
\ |

Static Loading Tests (HP 10x42) |
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0580 505B057 2.000 EACH| 3850.00000 7700.00] 2000.00000 4000.00| 2120.00000 4240.00
Static Loading Tests (HP 12x53) | |
0590 505B085 2.000 EACH| 3300.00000 6600.00| 500.00000 1000.00| 530.00000 1060.00
Dynamic Loading Tests (HP 10x42) | | |
0600 505B087 2.000 EACH| 3850.00000 7700.00] 500.00000 1000.00| 530.00000 1060.00
Dynamic Loading Tests (HP 12x53) | | |
0610 505M000 2700.000 LF | 24.20000 65340.00| 26.00000 70200.00 | 27.56000 74412.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0620 505M002 1970.000 LF | 28.60000 56342.00] 28.00000 55160.00| 29.68000 58469.60
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0630 508A000 8900.000 LB | 4.95000 44055.00] 2.50000 22250.00| 2.65000 23585.00
Structural Steel | | |
0640 510A000 349.000 CUYD]| 615.00000 214635.00] 400.00000 139600.00] 424.00000 147976.00
Bridge Substructure Concrete, Class A | | |
0650 510C051 LUMP| 328625.00000 328625.00| 225000.00000 225000.00| 238500.00000 238500.00
Bridge Concrete Superstructure, STA. | | |
247+52.64 W.B.L. & STA. 247+57.96 | \ |
0660 510C052 LUMP| 405625.00000 405625.00|] 275000.00000 275000.00|] 291500.00000 291500.00
Bridge Concrete Superstructure, STA. | | |
366+99.30 W.B.L. & E.B.L., APPROX. | |
0670 510E000 747.000 SQYD| 8.80000 6573.60] 4.00000 2988.00]| 4.24000 3167.28
Grooving Concrete Bridge Decks | | |
0680 511A004 24.000 EACH] 385.00000 9240.00| 800.00000 19200.00] 848.00000 20352.00
Elastomeric Bearings, Type 4 | | |
0690 511A051 36.000 EACH] 401.00000 14436.00| 300.00000 10800.00] 318.00000 11448.00
Elastomeric Bearing Type 2 (Mark B2) | |
0700 512K000 LUMP| 335500.00000 335500.00| 450000.00000 450000.00| 477000.00000 477000.00
Precast Reinforced Concrete Girder | | |
(Specialty Item) | | |
0710 513B004 989.000 LF | 99.00000 97911.00]| 90.00000 89010.00] 95.40000 94350.60
Pretensioned-Prestressed Concrete | | |
Girders, Type II (Specialty Item) | | |
0720 520B00O LUMP| 313500.00000 313500.00| 150000.00000 150000.00|] 159000.00000 159000.00
Raising Existing Bridge,Station STA. | | |
20498.60 U.S. 78 | | |
0730 522G000 110.000 LF | 115.50000 12705.00] 50.00000 5500.00| 53.00000 5830.00
| \ |

Bridge Joint Seal
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0740 530A001 20.000 LF | 46.00000 920.00] 87.60000 1752.00| 92.86000 1857.20
18" Roadway Pipe (Class 3 R.C.) | |

0750 530A002 18332.000 LF | 32.17000 589740.44| 48.00000 879936.00] 46.22000 847305.04
24" Roadway Pipe (Class 3 R.C.) | | |

0760 530A003 16.000 LF | 60.00000 960.00| 77.60000 1241.60| 82.26000 1316.16
30" Roadway Pipe (Class 3 R.C.) | |

0770 530A004 1880.000 LF | 51.50000 96820.00| 52.00000 97760.00| 55.12000 103625.60
36" Roadway Pipe (Class 3 R.C.) | \

0780 530A100 80.000 LF | 40.00000 3200.00| 63.50000 5080.00| 67.31000 5384.80
15" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |

0790 530A101 20.000 LF | 40.00000 800.00] 87.60000 1752.00]| 92.86000 1857.20
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |

0800 534A000 57.000 EACH]| 100.00000 5700.00 | 150.00000 8550.00 | 159.00000 9063.00
Cleaning Pipe Underdrain Outlets | \ |

0810 534E000 3080.000 LF | 9.00000 27720.00 | 20.00000 61600.00| 66.78000 205682.40
Cleaning Existing Culvert (Less Than Or | | |
Equal To 48" Horizontal Opening) | | |

0830 600A000 LUMP| 2377787.00000 2377787.00| 3025945.00000 3025945.00] 2262500.00000 2262500.00
Mobilization | |

0840 601A000 1.000 EACH]| 10000.00000 10000.00] 12000.00000 12000.00] 15000.00000 15000.00
Furnishing Base, Soil And Structure | \
Laboratories | | |

0850 603A002 1.000 EACH]| 32000.00000 32000.00] 35000.00000 35000.00| 26000.00000 26000.00
Furnishing Type 3 Field Office | | |

0860 605A002 20350.000 LF | 5.73000 116605.50] 8.60000 175010.00] 5.52000 112332.00
Pavement Edge Drain (Aggregate Filled | \ |
Underdrain) | | |

0870 605A004 22176.000 LF | 7.98000 176964.48| 10.43000 231295.68| 7.69000 170533.44
Pavement Median Drain | \ |

0880 605B000 30.000 EACH] 324.50000 9735.00| 477.00000 14310.00] 505.62000 15168.60
Special Underdrain Outlet, Type A | | |

0890 605B001 360.000 EACH| 297.00000 106920.00] 338.00000 121680.00] 358.28000 128980.80
Special Underdrain Outlet, Type B | \

0900 606A005 3360.000 LF | 36.25000 121800.00] 51.22000 172099.20] 72.50000 243600.00
6" Underdrain Pipe, Type 9 | | |

0910 610C001 240.000 TON | 40.00000 9600.00| 40.00000 9600.00] 42.40000 10176.00
Loose Riprap, Class 2 | \ |
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0920 610D003 192.000 SQYD| 5.00000 960.00| 5.00000 960.00| 5.30000 1017.60
Filter Blanket, Geotextile | | |
0930 614A000 1596.000 CUYD]| 238.50000 380646.00] 210.00000 335160.00] 222.60000 355269.60
Slope Paving | | |
0940 614A001 81.000 CUYD]| 280.00000 22680.00 | 285.00000 23085.00| 302.10000 24470.10
Slope Paving (Under Bridges) | | |
0950 619A001 7.000 EACH] 575.00000 4025.00] 650.00000 4550.00| 689.00000 4823.00
15" Roadway Pipe End Treatment, Class 1 | | |
0960 619A004 3.000 EACH] 900.00000 2700.00| 850.00000 2550.00] 901.00000 2703.00
30" Roadway Pipe End Treatment, Class 1 | | |
0970 619A005 3.000 EACH] 1200.00000 3600.00| 1100.00000 3300.00| 1166.00000 3498.00
36" Roadway Pipe End Treatment, Class 1 | \ |
0980 620A000 2.000 CUYD| 875.00000 1750.00] 1500.00000 3000.00| 1590.00000 3180.00
Minor Structure Concrete | | |
0990 621A000 6.000 EACH]| 2100.00000 12600.00] 2000.00000 12000.00] 2120.00000 12720.00
Junction Boxes, Type 1, 1P Or 5 | | |
1000 621A005 11.000 EACH]| 2100.00000 23100.00| 2200.00000 24200.00| 2332.00000 25652.00
Junction Boxes, Type 1 | | |
1010 621B00S 18.000 EACH]| 500.00000 9000.00| 600.00000 10800.00] 636.00000 11448.00
Junction Box Units, Type 1 | \ |
1020 621C002 7.000 EACH] 1900.00000 13300.00] 1900.00000 13300.00] 2014.00000 14098.00
Inlets, Type C, Pl Or P3 | | |
1030 621C027 1.000 EACH] 1900.00000 1900.00] 1900.00000 1900.00| 2014.00000 2014.00
Inlets, Type C | | |
1040 621C069 9.000 EACH]| 3300.00000 29700.00 | 3250.00000 29250.00| 3445.00000 31005.00
Inlets, Type E3 | | |
1050 621C070 159.000 EACH| 5000.00000 795000.00] 5800.00000 922200.00] 5614.82000 892756.38
Inlets, Type E4 | | |
1060 621C093 9.000 EACH]| 1275.00000 11475.00] 1100.00000 9900.00] 1166.00000 10494.00
Inlets, Type C (Modified) (Grates Only) | | |
1070 621D022 13.000 EACH]| 500.00000 6500.00| 500.00000 6500.00] 530.00000 6890.00
Inlet Units, Type C, P1 Or P3 | | |
1080 621D046 9.000 EACH]| 500.00000 4500.00] 600.00000 5400.00| 636.00000 5724.00
Inlet Units, Type E3 | | |
1090 621D047 215.000 EACH] 475.00000 102125.00] 650.00000 139750.00] 689.00000 148135.00
Inlet Units, Type E4 | |
1100 629A025 696.000 LF 108.00000 75168.00| 95.00000 66120.00| 100.70000 70087.20
\ I
\ |

Retrofit

|
|
Type |
|
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1110 629A034 86.000 LF | 108.00000 9288.00| 55.00000 4730.00] 58.30000 5013.80
Concrete Median Or Safety Barrier, Type | \ |
4A | \ |
1120 629A057 14175.000 LF | 58.00000 822150.00] 47.50000 673312.50] 55.12000 781326.00
Concrete Median Or Safety Barrier, Type | \ |
GS-54 | \ |
1130 629A058 8350.000 LF | 73.50000 613725.00] 57.00000 475950.00 63.60000 531060.00
Concrete Median Or Safety Barrier, Type | \ |
GS-54 (SE) | \ |
1140 629A059 45.000 LF | 216.00000 9720.00| 200.00000 9000.00 | 212.00000 9540.00
Concrete Median Or Safety Barrier, Type | \ |
GS-54 (PP) | \ |
1150 630A033 24418.000 LF | 15.40000 376037.20] 14.92000 364316.56] 15.82000 386292.76
Steel Beam Guardrail, Class A, Type | \
2(7'-0" Post) | \ |
1160 630C001 12.000 EACH| 550.00000 6600.00| 600.00000 7200.00 | 636.00000 7632.00
Guardrail End Anchor, Type 8 | \ |
1170 630C003 6.000 EACH] 1100.00000 6600.00| 1320.00000 7920.00] 1399.20000 8395.20
Guardrail End Anchor, Type 13 | | |
1180 630C007 4.000 EACH] 2750.00000 11000.00| 2100.00000 8400.00] 2226.00000 8904.00
Guardrail End Anchor, Type 2A | \ |
1190 630C050 19.000 EACH| 1650.00000 31350.00] 1550.00000 29450.00 | 1643.00000 31217.00
Guardrail End Anchor, Type 20 Series | \ |
1200 631F001 9050.000 LF | 8.80000 79640.00| 9.80000 88690.00] 10.39000 94029.50
Steel Beam Guardrail Class A, Type 2 | \
Relocated | \ |
1210 631G008 1.000 EACH] 550.00000 550.00] 600.00000 600.00] 636.00000 636.00
Guardrail End Anchor Type 8 Relocated | \ |
1220 631G015 2.000 EACH| 660.00000 1320.00]| 950.00000 1900.00] 1007.00000 2014.00
Guardrail End Anchor Type 20 Series | \ |
Relocated | \ |
1230 632A003 360.000 LF | 16.00000 5760.00| 25.00000 9000.00 | 30.00000 10800.00
Headlight Glare Screen (Mounted On | \ |
Concrete Median Barrier) | \ |
1240 650A000 18818.000 CUYD| 6.60000 124198.80] 7.00000 131726.00| 7.42000 139629.56
Topsoil | | |
1250 650B000 500.000 CUYD]| 6.60000 3300.00] 10.00000 5000.00| 10.60000 5300.00
Topsoil From Stockpiles | \ |
1260 651B000O 72.000 TON 38.89000 2800.08| 40.00000 2880.00] 42.40000 3052.80
\ |

Agricultural Limestone
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1270 652C000 72.000 ACRE| 61.10000 4399.20] 50.00000 3600.00] 53.00000 3816.00
Mowing | \ |

1280 654A001 3290.000 SQYD| 3.89000 12798.10| 4.75000 15627.50| 5.04000 16581.60
Solid Sodding (Bermuda) | \ |

1290 658A001 36.000 ACRE| 1110.00000 39960.00 | 1100.00000 39600.00| 1166.00000 41976.00
Hydro-Seeding & Mulching (Mix 1E) | \

1300 659A001 3238.000 SQYD| 2.50000 8095.00| 2.00000 6476.00| 2.12000 6864.56
Erosion Control Netting, Class B | \ |

1310 665A000 72.000 ACRE| 472.18000 33996.96| 400.00000 28800.00| 424.00000 30528.00
Temporary Seeding | \ |

1320 665B000 72.000 ACRE | 466.62000 33596.64 | 400.00000 28800.00| 424.00000 30528.00
Temporary Mulching | \ |

1330 665J000 41000.000 LF | 2.75000 112750.00] 2.50000 102500.00| 2.65000 108650.00
Silt Fence, Type A | \ |

1340 665L000 2659.000 LF | 16.00000 42544.00 | 28.00000 74452 .00 29.68000 78919.12
Floating Basin Boom | \ |

1350 665N000 1000.000 TON | 15.00000 15000.00 | 25.00000 25000.00 | 26.50000 26500.00
Temporary Coarse Aggregate, ALDOT | \ |
Number 1 | | |

1360 6650001 41000.000 LF | 1.00000 41000.00 | 1.55000 63550.00 | 1.64000 67240.00
Silt Fence Removal | | |

1370 665Q001 3420.000 LF | 6.60000 22572.00] 5.85000 20007.00| 6.20000 21204.00
20 Inch Wattle | \ I

1380 666A001 72.000 ACRE| 22.22000 1599.84| 35.00000 2520.00| 37.10000 2671.20
Pest Control Treatment | | |

1390 672A000 54.000 GAL | 66.76000 3605.04 | 105.00000 5670.00] 111.30000 6010.20
Flocculant Liquid | \ |

1400 680A000 LUMP| 200000.00000 200000.00| 350000.00000 350000.00| 370000.00000 370000.00
Engineering Controls | \ |

1410 701A028 11.000 MILE| 1998.00000 21978.00]| 1800.00000 19800.00| 1927.27000 21199.97
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |

1420 701A032 10.000 MILE| 1998.00000 19980.00 | 1800.00000 18000.00| 1927.27000 19272.70
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |

1430 701A041 19.000 MILE| 1332.00000 25308.00] 1200.00000 22800.00] 1284.85000 24412 .15
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |

1440 701A0438 1.000 MILE] 2220.00000 2220.00] 2000.00000 2000.00| 2141.41000 2141.41
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
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1450 701B009 3558.000 LF | 1.22000 4340.76| 1.10000 3913.80] 1.18000 4198.44
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | \ |
1460 701C000 37.000 MILE] 643.80000 23820.60 580.00000 21460.00 621.00000 22977.00
Broken Temporary Traffic Stripe |
1470 701C001 53.000 MILE| 754.80000 40004.40 680.00000 36040.00 728.08000 38588.24
Solid Temporary Traffic Stripe |
1480 701C004 10.000 MILE| 3885.00000 38850.00 3500.00000 35000.00 3747.48000 37474.80
Broken Temporary Traffic Stripe (Tape) |
1490 701cC006 28.000 MILE| 8325.00000 233100.00 7500.00000 210000.00 8030.30000 224848.40
Solid Temporary Traffic Stripe |
(Removable Tape)
1500 701D007 2.000 MILE| 1887.00000 3774.00 1700.00000 3400.00 1820.20000 3640.40
Solid Traffic Stripe Removed (Paint) |
1510 701D008 10.000 MILE| 2053.50000 20535.00 1850.00000 18500.00 1980.81000 19808.10
Solid Traffic Stripe Removed (Plastic) |
1520 701D009 28.000 MILE| 1498.50000 41958.00 1350.00000 37800.00 1445.46000 40472 .88
Solid Traffic Stripe Removed (Tape) |
1530 701D014 1.000 MILE] 1720.50000 1720.50 1550.00000 1550.00 1659.60000 1659.60
Broken Traffic Stripe Removed (Paint) |
1540 701D015 10.000 MILE| 1720.50000 17205.00 1550.00000 15500.00 1659.60000 16596.00
1550 701D016 10.000 MILE] 1554.00000 15540.00 1400.00000 14000.00 1498.99000 14989.90
Broken Traffic Stripe Removed (Tape)
1560 701G121 676.000 LF 2.78000 1879.28 2.50000 1690.00 2.68000 1811.68

|
|
Broken White, Class 3W, Type A Traffic |
Stripe (6" Wide) |
1570 701G125 1038.000 LF | 4.55000 4722.90
|
|
|
|
|

4.10000 4255.80 4.39000 4556.82

Solid White, Class 3W, Type A Traffic
Stripe (6" Wide)

1580 701G133 1038.000 LF 4.55000 4722.90 4.10000 4255.80 4.39000 4556.82
Solid Yellow, Class 3W, Type A Traffic
Stripe (6" Wide)

1590 703A002 3398.000 SQFT| 3.55000 12062.90 3.20000 10873.60 3.43000 11655.14
Traffic Control Markings, Class 2, Type |
A |

1600 703B002 195.000 SQFT| 4.33000 844.35 3.90000 760.50 4.18000 815.10
Traffic Control Legends, Class 2, Type |

1610 705A011 21689.000 EACH| 6.11000 132519.79 5.50000 119289.50 5.89000 127748.21

\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
Broken Traffic Stripe Removed (Plastic) | \ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |

Pavement Markers, Class C, Type 1-A |



Class 6, Aluminum Flat Sign Panels 0.
125" Thick Or Steel Flat Sign Panels 12
Gauge (Type III Background)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 003 -12
TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID : 20040625003 COUNTIES : ST. CLAIR
LETTING DATE : 06/25/04 10:00 AM DIVISION : 03
| ( 1 ) 07002 | ( 2 ) 13022 | ( 3 ) 01087
| GOOD HOPE CONTRACTING CO., |[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1620 705A012 17256.000 EACH] 6.11000 105434.16| 5.50000 94908.00| 5.89000 101637.84
Pavement Markers, Class C, Type 1-B | \
1630 705A022 2664.000 EACH| 6.11000 16277.04 | 5.50000 14652.00| 5.89000 15690.96
Pavement Markers, Class C, Type 2-C | \
1640 705A030 577.000 EACH]| 6.11000 3525.47] 5.50000 3173.50] 5.89000 3398.53
Pavement Markers, Class A-H, Type 2-C | \ |
1650 705A031 2422.000 EACH| 6.11000 14798.42| 5.50000 13321.00]| 5.89000 14265.58
Pavement Markers, Class A-H, Type 1-A | | |
1660 705A032 256.000 EACH| 6.11000 1564.16]| 5.50000 1408.00] 5.89000 1507.84
Pavement Markers, Class A-H, Type 1-B | \ |
1670 705A037 40.000 EACH| 6.11000 244 .40 5.50000 220.00| 5.89000 235.60
Pavement Markers, Class A-H, Type 2-D | | |
1680 705A038 85.000 EACH| 6.11000 519.35] 5.50000 467.50] 5.89000 500.65
Pavement Markers, Class A-H, Type 2-E | \ |
1690 707G000 1144.000 EACH] 23.20000 26540.80] 14.98000 17137.12| 30.00000 34320.00
Barrier Rail Mounted Delineator | | |
(Mono-Directional) | | |
1700 707G001 165.000 EACH] 24.36000 4019.40| 14.98000 2471.70] 30.00000 4950.00
Barrier Rail Mounted Delineator | | |
(Bi-Directional) | \ |
1710 708A000 45.000 SQFT| 26.68000 1200.60| 90.00000 4050.00] 95.40000 4293.00
Type 1 Object Safety Marking | \ |
1720 709A000 10.000 EACH| 145.00000 1450.00] 265.00000 2650.00 | 280.90000 2809.00
Milepost, Type A | \ |
1730 710A115 518.000 SQFT| 20.88000 10815.84| 19.25000 9971.50| 20.41000 10572.38
Class 4, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | | |
1740 710A126 84.000 SQFT| 22.04000 1851.36/| 33.10000 2780.40] 35.09000 2947.56
Class 8, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
1750 710A140 1251.000 SQFT| 29.00000 36279.00| 41.00000 51291.00| 43.46000 54368.46
Class 6, Aluminum Multiple Flat Sign | \ |
Panels 0.125" Thick Or Steel Multiple | | |
Flat Sign Panels 12 Gauge(Ty. III | \ |
Background) | \ |
1760 710A141 247.000 SQFT| 31.32000 7736.04 | 41.00000 10127.00] 43.46000 10734.62
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 003 -13
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20040625003 COUNTIES : ST. CLAIR
LETTING DATE : 06/25/04 10:00 AM DIVISION : 03

( 1 ) 07002 | ( 2 ) 13022 [ ( 3 ) 01087
GOOD HOPE CONTRACTING CO., IMCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT I |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1770 710B001 1131.000 LF | 8.70000 9839.70| 9.96000 11264.76] 10.56000 11943.36
Roadway Sign Post (#3 "U" Channel | I |
Galvanized Steel) | I |
1780 710B004 20.000 LF | 29.00000 580.00] 63.50000 1270.00] 67.31000 1346.20
Roadway Sign Post (3" O.D. Steel | I |
Uniform Diameter) | I |
1790 710B006 102.000 LF | 69.60000 7099.20] 78.05000 7961.10] 82.73000 8438.46
Roadway Sign Post (S4 x 7.7 Steel Beam) | | |
1800 710B007 348.000 LF | 145.00000 50460.00| 97.10000 33790.80 | 102.93000 35819.64
Roadway Sign Post (W6 x 15 Steel Beam) | I |
1810 710B008 230.000 LF | 156.60000 36018.00 | 99.00000 22770.00] 104.94000 24136.20
Roadway Sign Post (W8 x 18 Steel Beam) | I |
1820 710B0O11 130.000 LF | 98.60000 12818.00| 74.50000 9685.00 | 78.97000 10266.10
Roadway Sign Post (W6 x 12 Steel Beam) | I |
1830 711A000 LUMP | 23200.00000 23200.00] 10000.00000 10000.00] 10600.00000 10600.00
Roadway Sign Relocation | I |
1840 726A000 6120.000 LF | 38.00000 232560.00] 24.00000 146880.00] 23.32000 142718.40
Portable Concrete Safety Barriers, Type | I |
6 | I |
1850 726A001 40.000 LF | 60.00000 2400.00] 60.00000 2400.00] 79.50000 3180.00
Portable Concrete Safety Barriers, Type | I |
6-A I I I
1860 726B000O 720.000 LF | 60.00000 43200.00 | 60.00000 43200.00] 56.18000 40449.60
Portable Concrete Safety Barriers, Type | | |
6 I I I
1870 726D025 2.000 EACH| 10000.00000 20000.00] 10000.00000 20000.00 | 6890.00000 13780.00
Portable Impact Attenuator Assembly | | |
(Unidirectional, TL-3) | I |
1880 740B00O 2699.000 SQFT| 9.28000 25046.72 | 9.00000 24291.00| 8.15000 21996.85
Construction Signs | I |
1890 740C000 221.000 SQFT| 11.60000 2563.60| 9.00000 1989.00] 8.15000 1801.15
Special Construction Signs | I |
1900 740D00O 500.000 EACH] 85.40000 42700.00| 65.00000 32500.00| 58.43000 29215.00
Channelizing Drums | I |
1910 740E000 300.000 EACH| 17.40000 5220.00] 13.00000 3900.00] 11.00000 3300.00
Cones (36 Inches High) | | |
1920 740F002 8.000 EACH] 174.00000 1392.00] 225.00000 1800.00] 202.46000 1619.68
Barricades, Type III | I |
1930 7401005 4.000 EACH] 522.00000 2088.00| 800.00000 3200.00] 831.47000 3325.88
I |

Warning Lights, Type B (Detachable Head |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 003 -14
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20040625003 COUNTIES ST. CLAIR
LETTING DATE 06/25/04 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 13022 | ( 3 ) 01087
| GOOD HOPE CONTRACTING CO., |[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
1940 740L004 1776.000 EACH| 139.20000 247219.20| 90.00000 159840.00] 110.11000 195555.36
Vertical Panel Type II, Single-Sided | | |
1950 740M001 300.000 EACH| 9.28000 2784.00 | 7.00000 2100.00]| 6.50000 1950.00
Ballast For Cone | | |
1960 741cC010 2.000 EACH| 3500.00000 7000.00 | 3745.00000 7490.00]| 5000.00000 10000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
1970 742A001 2.000 EACH| 11000.00000 22000.00| 11770.00000 23540.00| 20225.00000 40450.00
Portable Changeable Message Sign, Type | | |
1980 999 000 6000.000 HOUR| 0.80000 4800.00 | 0.80000 4800.00] 0.80000 4800.00
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 25,608,369.12| $ 26,705,242.51| $ 27,334,875.83
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 25,608,369.12| $ 26,705,242.51| $ 27,334,875.83




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04

PAGE : 004 -1
VENDOR RANKING

CALL ORDER : 004 CONTRACT ID : 20040625004 COUNTIES : TALLAPOOSA
LETTING DATE : 06/25/04 10:00 AM DIVISION : 04
CONTRACT TIME : 675 Calendar Days
CONTRACT DESCRIPTION : RURAL PROJECT (S) : NHF-0038(506)

for constructing the Base, Pave, Partial Grade and Drain on
S.R.#38 (U.S.#280) from the east end of the Dadeville Bypass
at C.R.#666 to the east end of the Camp Hill Bypass.

Length 8.339 km



TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 14007 W. S. NEWELL & SONS, INC. $ 9,097,140.41 100.0000%
2 14001 NEWELL ROADBUILDERS, INC. $ 9,151,612.54 100.5988%
3 05002 EAST ALABAMA PAVING COMPANY, INC. S 9,907,751.44 108.9106%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 004 -3
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID 20040625004 COUNTIES TALLAPOOSA
LETTING DATE : 06/25/04 10:00 AM DIVISION 04
| ( 1 ) 14007 | ( 2 ) 14001 | ( 3 ) 05002
|[W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC. |EAST ALABAMA PAVING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206BO0OOM LUMP | 3500.00000 3500.00| 10000.00000 10000.00] 5000.00000 5000.00
Removal Of 0ld Box Culvert, Station | \
1945+15 | \ |
0020 206C002M 21.000 M2 | 6.00000 126.00] 11.96000 251.16| 119.05000 2500.05
Removing Concrete Slope Paving | | |
0030 206C003M 255.000 M2 | 6.00000 1530.00] 5.98000 1524.90| 29.91000 7627.05
Removing Concrete Flumes | | |
0040 206D0O0O0OM 215.000 M | 12.00000 2580.00 | 8.20000 1763.00| 49.19000 10575.85
Removing Pipe | \ |
0050 206D001M 94.000 M | 2.50000 235.00| 8.20000 770.80| 6.00000 564.00
Removing Guardrail | | |
0060 206E000M 8.000 EACH]| 225.00000 1800.00] 125.00000 1000.00| 250.00000 2000.00
Removing Headwalls | | |
0070 206E008M 4.000 EACH] 100.00000 400.00] 125.00000 500.00| 125.00000 500.00
Removing Guardrail End Anchor (All Type | | |
0080 210A000M 21274.000 M3 | 2.00000 42548.00| 4.70000 99987.80| 9.16000 194869.84
Unclassified Excavation | | |
0090 210D0O0O0OM 41987.000 M3 | 2.50000 104967.50] 6.24000 261998.88| 14.39000 604192.93
Borrow Excavation | | |
0100 214A000M 256.000 M3 | 6.50000 1664.00| 6.54000 1674.24| 26.18000 6702.08
Structure Excavation | \ |
0110 214B0O01M 80.000 M3 | 35.00000 2800.00 | 32.80000 2624.00]| 32.82000 2625.60
Foundation Backfill, Commercial | | |
0120 231B002M 11552.000 MTON| 16.00000 184832.00] 15.88000 183445.76]| 17.64000 203777.28
Roadbed Stabilizing Material, ALDOT | |
#410 (Modified) | \ |
0130 231C000M 123.000 RBST| 1895.00000 233085.00] 1804.00000 221892.00| 3252.04000 400000.92
Stabilizing Roadbed With In-Place | | |
Material | | |
0140 301A005M 26802.000 M2 | 4.60000 123289.20] 5.19000 139102.38] 5.27000 141246.54
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 110 mm Compacted Thickness | | |
0150 301A008M 27050.000 M2 | 5.35000 144717.50] 5.88000 159054.00] 6.17000 166898.50
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 125 mm Compacted Thickness | | |
0160 301A010M 7125.000 M2 | 6.50000 46312.50] 6.60000 47025.00| 7.55000 53793.75
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 140 mm Compacted Thickness | | |



Superpave Bituminous Concrete Upper
Binder Layer, 19.0 mm Maximum Aggregate
Size Mix, ESAL Range E

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 004 -4
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT 1ID 20040625004 COUNTIES TALLAPOOSA
LETTING DATE : 06/25/04 10:00 AM DIVISION 04
| ( 1 ) 14007 | ( 2 ) 14001 | ( 3 ) 05002
|[W. S. NEWELL & SONS, INC. INEWELL ROADBUILDERS, INC. |EAST ALABAMA PAVING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 301A012M 141828.000 M2 | 5.74000 814092.72| 7.91000 1121859.438| 6.73000 954502.44
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 150 mm Compacted Thickness | \ |
0180 301A016M 8688.000 M2 | 8.28000 71936.64 | 8.25000 71676.00 | 8.12000 70546.56
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 175 mm Compacted Thickness | \ |
0190 301C000M 425.000 MTON| 225.00000 95625.00 | 163.00000 69275.00| 275.30000 117002.50
Cement | \ |
0200 327E001M 25868.000 MTON| 41.86000 1082834.48| 41.86000 1082834.48| 41.86000 1082834.48
Permeable Asphalt Treated Base (PG76-22) | \ |
0210 401A000M 4928.000 M2 | 0.55000 2710.40] 0.55000 2710.40| 0.55000 2710.40
Bituminous Treatment A | \ |
0220 401A043M 106150.000 SQ M| 1.22000 129503.00]| 1.22000 129503.00] 1.22000 129503.00
Bituminous Treatment AE | \ |
0230 401B108M 39902.000 M2 | 0.97000 38704.94 | 0.97000 38704.94| 0.97000 38704.94
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0240 405A000M 74400.000 L | 0.30000 22320.00] 0.30000 22320.00| 0.30000 22320.00
Tack Coat | \ |
0250 410B0O0OOM 1.000 EACH] 19750.00000 19750.00| 19750.00000 19750.00] 19750.00000 19750.00
State Furnished Profilograph | \ |
0260 410HO00M 1.000 EACH| 125000.00000 125000.00] 125000.00000 125000.00] 125000.00000 125000.00
Material Remixing Device | | |
0270 424A276M 7426.000 MTON| 56.00000 415856.00| 56.00000 415856.00] 56.00000 415856.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 9.5mm Maximum Aggregate | \ |
Size Mix, Esal Range E | | |
0280 424A278M 500.000 MTON | 58.00000 29000.00] 58.00000 29000.00 | 58.00000 29000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 9.5mm Maximum | \ |
Aggregate Size Mix, Esal Range E | | |
0290 424A356M 2250.000 MTON | 49.82000 112095.00] 49.82000 112095.00] 49.82000 112095.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 9.5 mm Maximum Aggregate | \ |
Size Mix, Esal Range C/D | \ |
0300 424B280M 17440.000 MTON| 47.96000 836422.40] 47.96000 836422.40| 47.96000 836422.40
| \ |
| \ |
| \ |



450 mm Roadway Pipe (Class 3 R.C.)

(Extension)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 004 -5
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20040625004 COUNTIES TALLAPOOSA
LETTING DATE 06/25/04 10:00 AM DIVISION 04
| ( 1 ) 14007 | ( 2 ) 14001 | ( 3 ) 05002
|W. S. NEWELL & SONS, INC. INEWELL ROADBUILDERS, INC. |EAST ALABAMA PAVING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0310 424B285M 200.000 MTON| 100.00000 20000.00| 100.00000 20000.00| 100.00000 20000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 25.0 mm Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0320 424B288M 2500.000 MTON | 49.96000 124900.00] 49.96000 124900.00| 49.96000 124900.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 19.0 mm Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0330 424B580M 344.000 MTON | 45.24000 15562.56| 45.24000 15562.56| 45.24000 15562.56
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 19.0 mm Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0340 424B581M 40255.000 MTON| 42.53000 1712045.15] 42.53000 1712045.15] 42.53000 1712045.15
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 25.0 mm Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0350 424B650M 6791.000 MTON| 44.24000 300433.84| 44.24000 300433.84| 44.24000 300433.84
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 19.0mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D° | \ |
0360 424B681M 350.000 MTON | 44.20000 15470.00 | 44.20000 15470.00 | 44.20000 15470.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 25.0mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0370 430B014M 1000.000 MTON| 18.00000 18000.00 | 16.99000 16990.00| 16.53000 16530.00
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0380 450B0O00OM 173.000 M2 | 90.00000 15570.00 | 90.00000 15570.00| 68.00000 11764.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0390 530A001M 58.000 M | 76.00000 4408.00] 75.56000 4382.48]| 85.18000 4940.44
450 mm Roadway Pipe (Class 3 R.C.) | \
0400 530A002M 7.000 M | 147.00000 1029.00] 138.77000 971.39] 246.43000 1725.01
600 mm Roadway Pipe (Class 3 R.C.) | \ |
0410 530A004M 17.000 M | 170.00000 2890.00| 174.20000 2961.40| 247.06000 4200.02
900 mm Roadway Pipe (Class 3 R.C.) | \ |
0420 530A006M 5.000 M | 274.00000 1370.00] 276.77000 1383.85] 320.00000 1600.00
1200 mm Roadway Pipe (Class 3 R.C.) | \
0430 530A101M 32.000 M | 76.00000 2432.00] 75.56000 2417.92| 131.25000 4200.00
| \ |
| \ |



900 mm Roadway Pipe End Treatment,
Class 1

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 004 -6
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20040625004 COUNTIES TALLAPOOSA
LETTING DATE 06/25/04 10:00 AM DIVISION 04
| ( 1 ) 14007 | ( 2 ) 14001 | ( 3 ) 05002
|[W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC. |EAST ALABAMA PAVING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0440 530B007M 9.000 M | 464.00000 4176.00| 453.02000 4077.18| 500.00000 4500.00
1650 mm Span X 1015 mm Rise Roadway | | |
Pipe(Class 3 R.C.) | \ |
0450 535A001M 88.000 M | 76.00000 6688.00 | 75.56000 6649.28]| 85.39000 7514.32
450 mm Side Drain Pipe | | |
0460 535A651M 60.000 M | 76.00000 4560.00] 75.56000 4533.60| 98.50000 5910.00
450 mm Side Drain Pipe (Temporary) | | |
0470 600A000M LUMP| 1039724.00000 1039724.00|] 525000.00000 525000.00|] 538000.00000 538000.00
Mobilization | |
0480 601A000M 1.000 EACH]| 5000.00000 5000.00| 7500.00000 7500.00| 11000.00000 11000.00
Furnishing Base, Soil And Structure | \
Laboratories | | |
0490 605A002M 27754.000 M | 10.33000 286698.82| 11.75000 326109.50] 12.75000 353863.50
Pavement Edge Drain (Aggregate Filled | | |
Underdrain) | | |
0500 605B0O0OOM 120.000 EACH| 315.00000 37800.00] 250.00000 30000.00| 30.00000 3600.00
Special Underdrain Outlet, Type A | | |
0510 605B001M 10.000 EACH]| 425.00000 4250.00] 300.00000 3000.00| 60.00000 600.00
Special Underdrain Outlet, Type B | \
0520 606A000M 150.000 M | 25.00000 3750.00 | 32.81000 4921.50| 26.24000 3936.00
150 mm Underdrain Pipe | | |
0530 610C001M 303.000 MTON| 24.00000 7272.00| 36.00000 10908.00] 37.48000 11356.44
Loose Riprap, Class 2 | \ |
0540 610D0O0O0OM 224.000 M2 | 3.00000 672.00] 2.99000 669.76] 6.00000 1344.00
Filter Blanket | | |
0550 614A000M 38.000 M3 | 300.00000 11400.00] 300.00000 11400.00] 300.00000 11400.00
Slope Paving | | |
0560 618B0O03M 148.000 M2 | 50.00000 7400.00] 50.00000 7400.00| 50.00000 7400.00
Concrete Driveway, 150 mm Thick | | |
(Includes Wire Mesh) | | |
0570 619A002M 7.000 EACH] 475.00000 3325.00| 475.00000 3325.00| 475.00000 3325.00
450 mm Roadway Pipe End Treatment, | |
Class 1 | | |
0580 619A003M 1.000 EACH]| 650.00000 650.00| 650.00000 650.00] 650.00000 650.00
600 mm Roadway Pipe End Treatment, | | |
Class 1 | | |
0590 619A005M 1.000 EACH]| 950.00000 950.00] 950.00000 950.00| 950.00000 950.00
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 004 -7
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20040625004 COUNTIES TALLAPOOSA
LETTING DATE 06/25/04 10:00 AM DIVISION 04
| ( 1 ) 14007 | ( 2 14001 | ( 3 ) 05002
|[W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC. |EAST ALABAMA PAVING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0600 619A101M 16.000 EACH]| 475.00000 7600.00] 475.00000 7600.00| 475.00000 7600.00
450 mm Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0610 620A000M 1.000 M3 | 1200.00000 1200.00] 1200.00000 1200.00| 1500.00000 1500.00
Minor Structure Concrete | | |
0620 621A000M 4.000 EACH] 2100.00000 8400.00] 2100.00000 8400.00| 2100.00000 8400.00
Junction Boxes, Type 1, 1P Or 5 | | |
0630 621A004M 2.000 EACH| 2500.00000 5000.00| 2500.00000 5000.00| 2500.00000 5000.00
Junction Boxes, Type 4 | | |
0640 621A005M 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00| 2000.00000 4000.00
Junction Boxes, Type 1 | | |
0650 621C020M 3.000 EACH] 1900.00000 5700.00 | 1900.00000 5700.00| 1900.00000 5700.00
Inlets, Type Y | | |
0660 621C027M 1.000 EACH]| 1850.00000 1850.00] 1850.00000 1850.00]| 1850.00000 1850.00
Inlets, Type C | | |
0670 621C110M 2.000 EACH| 4500.00000 9000.00| 4500.00000 9000.00] 4500.00000 9000.00
Inlets, Type PD-6 | | |
0680 621D019M 4.000 EACH] 500.00000 2000.00 | 500.00000 2000.00]| 500.00000 2000.00
Inlet Units, Type Y | | |
0690 630A001M 662.000 M | 46.00000 30452.00] 53.50000 35417.00| 53.50000 35417.00
Steel Beam Guardrail, Class A, Type 2 | | |
0700 630C001M 1.000 EACH]| 600.00000 600.00| 800.00000 800.00] 800.00000 800.00
Guardrail End Anchor, Type 8 | | |
0710 630C003M 6.000 EACH]| 1000.00000 6000.00| 1450.00000 8700.00| 1450.00000 8700.00
Guardrail End Anchor, Type 13 | | |
0720 630C070M 7.000 EACH] 1400.00000 9800.00| 1400.00000 9800.00] 1400.00000 9800.00
Guardrail End Anchor, Type 10 Series | | |
0730 650A000M 1023.000 M3 | 8.00000 8184.00] 10.46000 10700.58] 14.65000 14986.95
Topsoil | | |
0740 650BO0OOM 11967.000 M3 | 4.00000 47868.00| 4.77000 57082.59| 9.16000 109617.72
Topsoil From Stockpiles | \ |
0750 651B0O0O0OM 191.000 MTON| 38.58000 7368.78| 38.58000 7368.78| 38.58000 7368.78
Agricultural Limestone | | |
0760 652A054M 40.000 HA | 1235.50000 49420.00] 1235.50000 49420.00| 1235.50000 49420.00
Seeding (Mix 2A) | | |
0770 652B053M 28.000 HA | 741.30000 20756.40 | 741.30000 20756.40| 741.30000 20756.40
Temporary Seeding (Mix 2AT) | | |
0780 652C000M 68.000 HA | 135.91000 9241.88]| 135.91000 9241.88]| 135.91000 9241.88
| \ |

Mowing



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 004 -8
TABULATION OF BIDS

Solid Yellow, Class 2, Type A, Traffic
Stripe (2.3 mm Thick) (150 mm Wide)

CALL ORDER : 004 CONTRACT ID : 20040625004 COUNTIES : TALLAPOOSA
LETTING DATE : 06/25/04 10:00 AM DIVISION : 04
| ( 1 ) 14007 | ( 2 ) 14001 | ( 3 ) 05002
|W. S. NEWELL & SONS, INC. INEWELL ROADBUILDERS, INC. |EAST ALABAMA PAVING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0790 652D054M 28.000 HA | 1235.50000 34594 .00 | 1235.50000 34594.00| 1235.50000 34594.00
Seeding In Stubble (Mix 2A) | \ |
0800 654A001M 1159.000 M2 | 3.60000 4172.40| 3.60000 4172.40| 3.60000 4172.40
Solid Sodding (Bermuda) | \ |
0810 656A000M 68.000 HA | 1111.95000 75612.60 | 1111.95000 75612.60 | 1111.95000 75612.60
Mulching, Class A, Type 1 | \ |
0820 659A000M 683.000 M2 | 1.80000 1229.40| 1.80000 1229.40| 1.80000 1229.40
Erosion Control Netting, Class A | \ |
0830 665A000M 2.000 HA | 741.30000 1482.60] 741.30000 1482.60] 741.30000 1482.60
Temporary Seeding | \ |
0840 665B0O00OM 2.000 HA | 988.40000 1976.80] 988.40000 1976.80] 988.40000 1976.80
Temporary Mulching | \ |
0850 665C001M 100.000 M | 72.00000 7200.00] 59.15000 5915.00] 131.20000 13120.00
450 mm Temporary Pipe | \ |
0860 665I000M 80.000 MTON | 28.00000 2240.00] 36.00000 2880.00 | 38.50000 3080.00
Temporary Riprap, Class 2 | \ |
0870 665J000M 2070.000 M | 11.00000 22770.00] 9.84000 20368.80| 11.50000 23805.00
Silt Fence, Type A | \ |
0880 6650001M 2070.000 M | 1.00000 2070.00] 3.28000 6789.60 | 9.50000 19665.00
Silt Fence Removal | | |
0890 665P001M 71.000 EACH| 402.00000 28542 .00 250.00000 17750.00 | 350.00000 24850.00
Inlet Protection Device | \ |
0900 665Q001M 274.000 M | 21.25000 5822.50| 20.50000 5617.00| 39.38000 10790.12
500mm Wattle | \ |
0910 666A001M 68.000 HA | 0.00000 0.00| 0.01000 0.68]| 0.00000 0.00
Pest Control Treatment | \ |
0920 680A000M LUMP| 125000.00000 125000.00| 125000.00000 125000.00| 210000.00000 210000.00
Engineering Controls | \ |
0930 701A028M 23.000 KM | 1050.00000 24150.00] 1050.00000 24150.00] 1050.00000 24150.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (1.5 mm Thick) (150 mm Wide) | |
0940 701A032M 19.000 KM | 1050.00000 19950.00| 1050.00000 19950.00| 1050.00000 19950.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (1.5 mm Thick) (150 mm Wide) | |
0950 701A041M 19.000 KM | 880.00000 16720.00] 880.00000 16720.00 | 880.00000 16720.00
Broken White, Class 2, Type A Traffic | | |
Stripe (2.3 mm Thick) (150 mm Wide) | |
0960 701A048M 1.000 KM | 1400.00000 1400.00] 1400.00000 1400.00] 1400.00000 1400.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 004 -9
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT 1ID 20040625004 COUNTIES TALLAPOOSA
LETTING DATE 06/25/04 10:00 AM DIVISION 04
| ( 1 ) 14007 | ( 2 ) 14001 | ( 3 ) 05002
|[W. S. NEWELL & SONS, INC. INEWELL ROADBUILDERS, INC. |EAST ALABAMA PAVING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— -
0970 701B006M 3150.000 M | 3.50000 11025.00] 3.50000 11025.00] 3.50000 11025.00
Dotted Class 2, Type A Traffic Stripe | \ |
(2.3 mm Thick) (150 mm Wide) | | |
0980 701C000M 19.000 KM | 210.00000 3990.00] 210.00000 3990.00] 210.00000 3990.00
Broken Temporary Traffic Stripe | \ |
0990 701C001M 14.000 KM | 370.00000 5180.00| 370.00000 5180.00| 370.00000 5180.00
Solid Temporary Traffic Stripe | | |
1000 701C004M 1.000 KM | 3100.00000 3100.00] 3100.00000 3100.00] 3100.00000 3100.00
Broken Temporary Traffic Stripe (Tape) | \ |
1010 701C006M 1.000 KM | 4900.00000 4900.00| 4900.00000 4900.00| 4900.00000 4900.00
Solid Temporary Traffic Stripe | | |
(Removable Tape) | | |
1020 701D007M 1.000 KM | 1360.00000 1360.00| 1360.00000 1360.00] 1360.00000 1360.00
Solid Traffic Stripe Removed (Paint) | \ |
1030 701D008M 1.000 KM | 1860.00000 1860.00| 1860.00000 1860.00] 1860.00000 1860.00
Solid Traffic Stripe Removed (Plastic) | | |
1040 701D0O0SM 1.000 KM | 1800.00000 1800.00| 1800.00000 1800.00] 1800.00000 1800.00
Solid Traffic Stripe Removed (Tape) | \
1050 701G121M 160.000 M | 13.00000 2080.00| 13.00000 2080.00] 13.00000 2080.00
Broken White, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | | |
1060 701G125M 160.000 M | 20.00000 3200.00] 20.00000 3200.00] 20.00000 3200.00
Solid White, Class 3W, Type A Traffic | \ |
Stripe (150 mm Wide) | \ |
1070 701G133M 160.000 M | 20.00000 3200.00] 20.00000 3200.00] 20.00000 3200.00
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (150 mm Wide) | \ |
1080 703A002M 59.000 M2 | 31.00000 1829.00]| 31.00000 1829.00] 31.00000 1829.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1090 703B002M 80.000 M2 | 35.00000 2800.00| 35.00000 2800.00] 35.00000 2800.00
Traffic Control Legends, Class 2, Type | \ |
1100 703C001M 7.000 M2 | 32.00000 224.00| 32.00000 224.00] 32.00000 224.00
Removal Of Existing Traffic Control | \ |
Markings Or Legends (Plastic) | | |
1110 703D001M 23.000 M2 | 21.00000 483.00| 21.00000 483.00] 21.00000 483.00
Temporary Traffic Control Markings | \ |
1120 705A011M 640.000 EACH] 6.00000 3840.00] 6.00000 3840.00] 6.00000 3840.00
| \ |

Pavement Markers, Class C, Type 1-A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 004 -10
TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20040625004 COUNTIES TALLAPOOSA
LETTING DATE 06/25/04 10:00 AM DIVISION 04
| ( 1 ) 14007 | ( 2 14001 | ( 3 ) 05002
|[W. S. NEWELL & SONS, INC. INEWELL ROADBUILDERS, INC. |EAST ALABAMA PAVING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1130 705A012M 640.000 EACH] 6.00000 3840.00] 6.00000 3840.00] 6.00000 3840.00
Pavement Markers, Class C, Type 1-B | \
1140 705A023M 600.000 EACH] 6.00000 3600.00| 6.00000 3600.00] 6.00000 3600.00
Pavement Markers, Class C, Type 2-D | | |
1150 705A030M 130.000 EACH] 5.70000 741.00] 5.70000 741.00] 5.70000 741.00
Pavement Markers, Class A-H, Type 2-C | \ |
1160 705A031M 676.000 EACH] 5.50000 3718.00] 5.50000 3718.00] 5.50000 3718.00
Pavement Markers, Class A-H, Type 1-A | | |
1170 705A037M 59.000 EACH] 5.60000 330.40]| 5.60000 330.40] 5.60000 330.40
Pavement Markers, Class A-H, Type 2-D | \ |
1180 709A000M 10.000 EACH| 135.00000 1350.00] 135.00000 1350.00] 120.00000 1200.00
Milepost, Type A | \ |
1190 710A115M 16.000 M2 | 148.00000 2368.00] 148.00000 2368.00] 200.00000 3200.00
Class 4, Alum Flat Sign Panels 2.032 mm | \ |
Thick or Steel Flat Sign Panels 1.897 | \ |
mm Thick (Ty III or Ty IV Background) | \ |
1200 710A126M 70.000 SQ M| 180.00000 12600.00| 180.00000 12600.00] 220.00000 15400.00
Class 8, Aluminum Flat Sign Panels 2. | \ |
032mm Thick Or Steel Flat Sign Panels 1.| | |
897mm Thick (Type IX Background) | \
1210 710B001M 534.000 M | 15.50000 8277.00| 15.50000 8277.00] 20.00000 10680.00
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
1220 740B0O0OOM 116.000 M2 | 88.00000 10208.00 | 78.00000 9048.00| 110.00000 12760.00
Construction Signs | | |
1230 740D000OM 450.000 EACH]| 50.00000 22500.00] 50.00000 22500.00| 65.00000 29250.00
Channelizing Drums | \ |
1240 740E000M 50.000 EACH| 10.00000 500.00] 20.00000 1000.00| 25.00000 1250.00
Cones (900 mm High) | | |
1250 740F002M 16.000 EACH| 175.00000 2800.00| 170.00000 2720.00] 250.00000 4000.00
Barricades, Type III | \ |
1260 740I005M 18.000 EACH| 250.00000 4500.00] 450.00000 8100.00| 400.00000 7200.00
Warning Lights, Type B (Detachable Head | \ |
1270 740MO001M 50.000 EACH] 6.00000 300.00] 10.00000 500.00] 10.00000 500.00
Ballast For Cone | \ |
1280 741C010M 2.000 EACH| 3500.00000 7000.00| 3500.00000 7000.00 | 6.00000 12.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
1290 999 000M 4500.000 HOUR| 0.80000 3600.00| 0.80000 3600.00] 0.80000 3600.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 9,097,140.41| $ 9,151,612.54| $ 9,907,751.44
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 9,097,140.41| $ 9,151,612.54| $ 9,907,751.44




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04

PAGE : 010 -1
VENDOR RANKING

CALL ORDER : 010 CONTRACT ID : 20040625010 COUNTIES : MONTGOMERY
LETTING DATE : 06/25/04 10:00 AM DIVISION : 06
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) ACGBSTPOA-STPOA-CNQ4 (217)

for constructing the Resurfacing and Traffic Stripe on
various county roads as
indicated on the plans. Length 29.671 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,855,460.02 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,941,811.08 104.6539%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 010 -2
TABULATION OF BIDS
CALL ORDER 010 CONTRACT 1ID 20040625010 COUNTIES MONTGOMERY
LETTING DATE 06/25/04 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 20708.000 GAL | 0.95000 19672.60| 1.45000 30026.60 |
Tack Coat | ‘ |
0020 408A052 11448.000 SQYD] 1.89000 21636.72]| 2.75000 31482.00|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0030 424A340 27181.000 TON | 34.40000 935026.40| 35.64000 968730.84 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0040 424A346 19931.000 TON | 34.40000 685626.40| 36.25000 722498.75]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0050 600A000 LUMP | 37350.00000 37350.00| 37000.00000 37000.00 |
Mobilization | |
0060 701A030 59.000 MILE] 790.00000 46610.00| 750.50000 44279.50 |
Solid White, Class 2T, Type A, Traffic | \ |
Stripe | \ |
0070 701A034 36.000 MILE| 790.00000 28440.00]| 750.50000 27018.00 |
Solid Yellow, Class 2T, Type A, Traffic | | |
Stripe | | |
0080 701A044 18.000 MILE| 380.00000 6840.00| 361.00000 6498.00 |
Broken Yellow, Class 2T, Type A, | |
Traffic Stripe | \ |
0090 701C000 36.000 MILE] 420.00000 15120.00] 399.00000 14364.00]
Broken Temporary Traffic Stripe | \ |
0100 701C001 72.000 MILE| 490.00000 35280.00| 465.50000 33516.00|
Solid Temporary Traffic Stripe | \ |
0110 703A000 500.000 SQFT| 1.50000 750.00] 1.43000 715.00]
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0120 705A032 655.000 EACH] 5.50000 3602.50] 5.23000 3425.65]
Pavement Markers, Class A-H, Type 1-B | | |
0130 705A037 2613.000 EACH]| 5.50000 14371.50]| 5.23000 13665.99]
Pavement Markers, Class A-H, Type 2-D | \ |
0140 740B00O 647.000 SQFT| 7.70000 4981.90| 7.25000 4690.75]
\ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 010 -3
TABULATION OF BIDS

CALL ORDER : 010 CONTRACT ID : 20040625010 COUNTIES : MONTGOMERY
LETTING DATE : 06/25/04 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. | WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 740E000 60.000 EACH| 1.25000 75.00 | 10.00000 600.00]
Cones (36 Inches High) | | |
0160 740M001 60.000 EACH| 1.25000 75.00 | 5.00000 300.00]
Ballast For Cone | | |
0170 7400000 2.000 EACH]| 1.00000 2.00] 1500.00000 3000.00 |
Pilot Car | |
SECTION TOTALS $ 1,855,460.02] $ 1,941,811.08] $ 0.00

$ 1,855,460.02] $ 1,941,811.08] $
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PAGE : 011 -1
VENDOR RANKING

CALL ORDER : 011 CONTRACT ID : 20040625011 COUNTIES : JEFFERSON
LETTING DATE : 06/25/04 10:00 AM DIVISION : 03
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-0004(503)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#4 (U.S.#78) from Nineteenth Street in Irondale to

west of I-20 (MP 111.130). Length 6.130 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 1,216,202.35 100.0000%
2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,478,102.82 121.5343%
3 01087 APAC-SOUTHEAST, INC. $ 1,530,370.11 125.8319%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 011 -2
TABULATION OF BIDS
CALL ORDER 011 CONTRACT ID 20040625011 COUNTIES JEFFERSON
LETTING DATE 06/25/04 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 04013 | ( 3 ) 01087
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 209A000 12.000 EACH| 100.00000 1200.00] 157.37000 1888.44| 160.73000 1928.76
Mailbox Reset, Single | | |
0020 2092001 1.000 EACH] 125.00000 125.00] 251.84000 251.84| 186.25000 186.25
Mailbox Reset, Double | | |
0030 405A000 6328.000 GAL | 1.20000 7593.60]| 0.92000 5821.76| 1.47000 9302.16
Tack Coat | | |
0040 407A000 968.000 GAL | 24.95000 24151.60] 20.13000 19485.84 | 26.38000 25535.84
Joint Sealant For Hot Mix Asphalt | | |
Pavement | | |
0050 408A052 210855.000 SQYD| 0.83000 175009.65] 1.08000 227723.40] 1.09000 229831.95
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 424A360 14614.000 TON | 38.50000 562639.00] 45.45000 664206.30] 43.62000 637462.68
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424A366 3000.000 TON | 30.94000 92820.00| 47.35000 142050.00] 44.92000 134760.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424A369 1202.000 TON | 49.35000 59318.70] 61.05000 73382.10| 72.36000 86976.72
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B656 1000.000 TON | 30.00000 30000.00] 67.25000 67250.00 | 71.42000 71420.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 600A000 LUMP | 75332.00000 75332.00] 60269.46000 60269.46| 140987.16000 140987.16
Mobilization | |
0110 665F000 50.000 EACH] 1.00000 50.00| 6.30000 315.00]| 12.81000 640.50
Hay Bales | \ |
0120 665J000 150.000 LF | 1.00000 150.00] 3.78000 567.00| 5.91000 886.50
Silt Fence, Type A | | |
0130 6650001 150.000 LF | 0.50000 75.00] 3.78000 567.00| 1.20000 180.00
Silt Fence Removal | | |
0140 701A028 13.000 MILE| 1590.75000 20679.75] 1885.53000 24511.89]| 1653.75000 21498.75
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 011 -3
TABULATION OF BIDS
CALL ORDER 011 CONTRACT 1ID 20040625011 COUNTIES JEFFERSON
LETTING DATE 06/25/04 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 04013 | ( 3 ) 01087
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701A032 13.000 MILE| 1590.75000 20679.75]| 1885.53000 24511.89| 1653.75000 21498.75
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0160 701A041 13.000 MILE| 999.90000 12998.70 | 1185.19000 15407.47| 1039.50000 13513.50
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0170 701A048 1.000 MILE] 2020.00000 2020.00] 2394.32000 2394.32| 2100.00000 2100.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0180 701B00S 17158.000 LF | 0.91000 15613.78]| 1.08000 18530.64| 0.95000 16300.10
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0190 701C000 13.000 MILE| 505.00000 6565.00 | 598.58000 7781.54 ] 525.00000 6825.00
Broken Temporary Traffic Stripe | \ |
0200 701cC001 1.000 MILE] 1010.00000 1010.00] 1197.16000 1197.16| 1050.00000 1050.00
Solid Temporary Traffic Stripe | \ |
0210 703A002 15769.000 SQFT| 2.53000 39895.57| 2.99000 47149.31| 2.63000 41472.47
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0220 703B002 1412.000 SQFT| 3.54000 4998.48| 4.19000 5916.28] 3.68000 5196.16
Traffic Control Legends, Class 2, Type | \ |
0230 703D001 1632.000 SQFT| 1.52000 2480.64| 1.80000 2937.60| 1.58000 2578.56
Temporary Traffic Control Markings | | |
0240 705A030 66.000 EACH| 5.30000 349.80| 6.29000 415.14| 5.51000 363.66
Pavement Markers, Class A-H, Type 2-C | | |
0250 705A031 810.000 EACH] 5.30000 4293.00| 6.29000 5094.90| 5.51000 4463.10
Pavement Markers, Class A-H, Type 1-A | | |
0260 730H001 16388.000 LF | 2.75000 45067.00 | 2.93000 48016.84| 2.57000 42117.16
Loop Wire | | |
0270 7301001 1300.000 LF | 0.75000 975.00] 1.20000 1560.00] 1.05000 1365.00
Loop Detector Lead-In-Cable | \ |
0280 740B00O 631.000 SQFT| 7.42000 4682.02 9.14000 5767.34] 7.96000 5022.76
Construction Signs | | |
0290 740E000 243.000 EACH| 9.81000 2383.83] 5.99000 1455.57] 12.76000 3100.68
Cones (36 Inches High) | | |
0300 740M001 243.000 EACH] 6.36000 1545.48]| 4.10000 996.30] 1.08000 262 .44
Ballast For Cone | | |
0310 741C010 1.000 EACH] 1500.00000 1500.00] 680.49000 680.49] 1543.50000 1543.50
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
SECTION TOTALS | $ 1,216,202.35]| $ 1,478,102.82| $ 1,530,370.11
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,216,202.35] $ 1,478,102.82| $ 1,530,370.11




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04

PAGE : 012 -1
VENDOR RANKING

CALL ORDER : 012 CONTRACT ID : 20040625012 COUNTIES : COVINGTON
LETTING DATE : 06/25/04 10:00 AM DIVISION : 07

CONTRACT TIME : 380 Calendar Days
CONTRACT DESCRIPTION

PROJECT (S) : STPTE-0015(502)
for constructing the Additional Lanes on East Three Notch STPAA-0015(503)
Street (S.R.#15) from Stanley Street to S.R.#12 (U.S.#84) in
Andalusia. Length 1.344 km

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02032 BULLARD EXCAVATING, INC. $ 1,542,819.25 100.0000%
2 01087 APAC-SOUTHEAST, INC.

$ 1,811,036.12 117.3849%



Superpave Bituminous Concrete Wearing |
Surface Layer, 19.0mm Maximum Aggregate |
|

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 012 -2
TABULATION OF BIDS
CALL ORDER 012 CONTRACT 1ID 20040625012 COUNTIES COVINGTON
LETTING DATE 06/25/04 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( )
|BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201A001M LUMP | 7400.00000 7400.00| 7400.00000 7400.00]
Clearing And Grubbing (Maximum | \ |
Allowable Bid $7400 Per | | |
Hectare) (Approximately 1 Hectare) | \
0020 206C010M 868.000 M2 | 7.50000 6510.00 | 2.69000 2334.92|
Removing Concrete Driveway | \ |
0030 206D000OM 200.000 M | 26.00000 5200.00] 6.60000 1320.00]
Removing Pipe | \ |
0040 206D003M 1334.000 M | 13.12000 17502.08| 3.40000 4535.60]
Removing Curb And Gutter | \ |
0050 206E001M 8.000 EACH] 250.00000 2000.00| 4.00000 32.00|
Removing Inlets | \ |
0060 210A000M 3700.000 M3 | 6.59000 24383.00] 6.75000 24975.00|
Unclassified Excavation | \ |
0070 210D021M 478.000 M3 | 13.00000 6214.00| 12.00000 5736.00|
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | \ |
0080 214A000M 2983.000 M3 | 10.55000 31470.65]| 3.65000 10887.95]
Structure Excavation | | |
0090 214B001M 992.000 M3 | 39.55000 39233.60| 28.90000 28668.80 |
Foundation Backfill, Commercial | | |
0100 230A000M 11.000 RBST| 1000.00000 11000.00| 325.00000 3575.00]
Roadbed Processing | | |
0110 401A000M 9633.000 M2 | 1.00000 9633.00| 0.80000 7706.40]
Bituminous Treatment A | \ |
0120 405A000M 8100.000 L | 0.67000 5427.00| 0.90000 7290.00|
Tack Coat | | |
0130 408A052M 8473.000 M2 | 1.85000 15675.05]| 1.73000 14658.29]
Planing Existing Pavement | \ |
(Approximately 26 mm Thru 50 mm Thick) | \ |
0140 408A054M 8493.000 M2 | 2.75000 23355.75] 1.97000 16731.21]
Planing Existing Pavement | \ |
(Approximately 76 mm Thru 100 mm Thick) | | |
0150 410C000M 1.000 EACH] 8500.00000 8500.00]| 3986.81000 3986.81|
Contractor Retained Profilograph | \ |
0160 424A361M 1575.000 MTON| 38.00000 59850.00| 73.83000 116282.25]
\ |
\ |
\ |

Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 012 -3
TABULATION OF BIDS
CALL ORDER 012 CONTRACT 1ID 20040625012 COUNTIES COVINGTON
LETTING DATE 06/25/04 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( )
|BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 424B651M 1981.000 MTON| 45.00000 89145.00| 61.53000 121890.93|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 25.0mm Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0180 424B681M 1808.000 MTON| 45.00000 81360.00| 59.71000 107955.68]|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 25.0mm Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0190 424B689M 3805.000 MTON| 45.00000 171225.00]| 65.66000 249836.30]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling ,25.0mm Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0200 430BO0OM 300.000 MTON| 30.00000 9000.00| 41.28000 12384.00]
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0210 459A000M 7371.000 M2 | 3.50000 25798.50]| 3.09000 22776.39]
Rubblizing Continuously Reinforced | \ |
Concrete Pavement | | |
0220 459B00OM 200.000 MTON| 30.00000 6000.00| 29.00000 5800.00|
Filler Aggregate | \ |
0230 502A000M 49.000 KG | 10.00000 490.00] 4.00000 196.00]
Steel Reinforcement | | |
0240 530A001M 44.000 M | 78.66000 3461.04| 69.00000 3036.00]
450 mm Roadway Pipe (Class 3 R.C.) | |
0250 530A002M 42.000 M | 126.00000 5292.00] 95.00000 3990.00]
600 mm Roadway Pipe (Class 3 R.C.) | \ |
0260 530A003M 90.000 M | 178.65000 16078.50| 110.00000 9900.00 |
750 mm Roadway Pipe (Class 3 R.C.) | |
0270 530A102M 5.000 M | 250.00000 1250.00] 96.00000 480.00]
600 mm Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |
0280 530B004M 16.000 M | 435.84000 6973.44 | 240.00000 3840.00]
1110 mm Span X 675 mm Rise Roadway Pipe | \ |
(Class 3 R.C.) | | |
0290 533A098M 402.000 M | 65.37000 26278.74| 70.00000 28140.00|
450 mm Storm Sewer Pipe (Class 3 R.C.) | | |
0300 533A099M 486.000 M | 105.00000 51030.00 | 96.00000 46656.00 |
600 mm Storm Sewer Pipe (Class 3 R.C.) | | |
0310 533A100M 437.000 M | 155.00000 67735.00| 110.00000 48070.00|
750 mm Storm Sewer Pipe (Class 3 R.C.) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 012 -4
TABULATION OF BIDS
CALL ORDER 012 CONTRACT 1ID 20040625012 COUNTIES COVINGTON
LETTING DATE 06/25/04 10:00 AM DIVISION : 07
| 1 ) 02032 | ( 2 ) 01087 | ( )
| LLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 533A101M 36.000 M | 220.00000 7920.00] 175.00000 6300.00]
900 mm Storm Sewer Pipe (Class 3 R.C.) | | |
0330 533B100M 45.000 M | 260.00000 11700.00] 180.00000 8100.00|
920 mm Span, 570 mm Rise Storm Sewer | | |
Pipe (Class 3 R.C.) | | |
0340 600A000M LUMP| 150000.00000 150000.00|] 200000.00000 200000.00|
Mobilization | |
0350 602A000M 50.000 EACH]| 100.00000 5000.00| 80.00000 4000.00]|
Right Of Way Markers | | |
0360 602C000M 7.000 EACH] 200.00000 1400.00] 90.00000 630.00]
Permanent Easement Marker | \ |
0370 606A000M 1285.000 M | 25.00000 32125.00] 19.00000 24415.00|
150 mm Underdrain Pipe | | |
0380 610C001M 20.000 MTON| 55.00000 1100.00] 32.00000 640.00|
Loose Riprap, Class 2 | | |
0390 610D003M 7.000 M2 | 22.00000 154.00] 3.50000 24.50]
Filter Blanket, Geotextile | | |
0400 614A000M 8.000 M3 | 600.00000 4800.00] 500.00000 4000.00|
Slope Paving | | |
0410 618A000M 2118.000 M2 | 28.20000 59727.60| 33.27000 70465.86 |
Concrete Sidewalk, 100 mm Thick | | |
0420 618B002M 348.000 M2 | 42.00000 14616.00| 46.00000 16008.00]
Concrete Driveway, 150 mm Thick | | |
0430 620A000M 5.000 M3 | 700.00000 3500.00| 800.00000 4000.00]|
Minor Structure Concrete | | |
0440 621A000M 9.000 EACH]| 3000.00000 27000.00 | 3600.00000 32400.00|
Junction Boxes, Type 1, 1P Or 5 | | |
0450 621A022M 1.000 EACH] 6000.00000 6000.00| 4300.00000 4300.00|
Junction Boxes, Type 1 (Modified) | |
0460 621B034M 1.000 EACH]| 1000.00000 1000.00] 1800.00000 1800.00|
Junction Box Units, Type 1 (Modified) | | |
0470 621C015M 34.000 EACH] 1750.00000 59500.00] 2300.00000 78200.00 |
Inlets, Type S1 Or S3 (1 Wing) | | |
0480 621C016M 4.000 EACH] 2100.00000 8400.00] 3000.00000 12000.00]
Inlets, Type S2 Or S4 (1 Wing) | | |
0490 621C018M 1.000 EACH] 2450.00000 2450.00 | 4000.00000 4000.00|
Inlets, Type S2 Or S4 (2 Wing) | | |
0500 621C100M 2.000 EACH| 3800.00000 7600.00] 3300.00000 6600.00]
Inlets, Type PR | | |



Solid Yellow, Class 2, Type A, Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 012 -5
TABULATION OF BIDS
CALL ORDER 012 CONTRACT 1ID 20040625012 COUNTIES COVINGTON
LETTING DATE 06/25/04 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( )
| BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— e
0510 621C109M 2.000 EACH| 3500.00000 7000.00] 3200.00000 6400.00]
Inlets, Type PD | | |
0520 621D015M 9.000 EACH] 500.00000 4500.00] 550.00000 4950.00|
Inlet Units, Type S1 Or S3 | | |
0530 621D016M 1.000 EACH]| 500.00000 500.00] 1000.00000 1000.00|
Inlet Units, Type S2 Or S4 | | |
0540 621D038M 3.000 EACH] 500.00000 1500.00] 900.00000 2700.00]
Inlet Units, Type PR | | |
0550 621I001M 1.000 EACH]| 7500.00000 7500.00] 5000.00000 5000.00|
Stilling Basins, Type 1 | | |
0560 623A004M 443.000 M | 110.00000 48730.00] 62.50000 27687.50|
Concrete Gutter (Modified) | | |
0570 623C000M 1296.000 M | 38.00000 49248.00| 40.00000 51840.00|
Combination Curb & Gutter, Type C | | |
0580 650A000M 685.000 M3 | 13.00000 8905.00] 15.00000 10275.00]
Topsoil | | |
0590 651B0O0O0OM 5.000 MTON| 11.00000 55.00| 40.00000 200.00|
Agricultural Limestone | | |
0600 654A001M 6700.000 M2 | 3.60000 24120.00 | 4.25000 28475.00 |
Solid Sodding (Bermuda) | \ |
0610 665F000M 650.000 EACH| 7.00000 4550.00] 5.00000 3250.00]|
Hay Bales | | |
0620 665G000M 300.000 EACH| 1.00000 300.00] 6.00000 1800.00|
Sand Bags | | |
0630 665J000M 500.000 M | 10.00000 5000.00| 15.00000 7500.00|
Silt Fence, Type A | | |
0640 6650001M 500.000 M | 3.30000 1650.00] 4.00000 2000.00]|
Silt Fence Removal | | |
0650 680A000M LUMP | 20000.00000 20000.00| 130000.00000 130000.00]
Engineering Controls | | |
0660 701A028M 3.000 KM | 1243.00000 3729.00 | 1243.00000 3729.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (1.5 mm Thick) (150 mm Wide) | |
0670 701A041M 3.000 KM | 622.00000 1866.00] 622.00000 1866.00|
Broken White, Class 2, Type A Traffic | | |
Stripe (2.3 mm Thick) (150 mm Wide) | |
0680 701A048M 3.000 KM | 1554.00000 4662.00| 1554.00000 4662.00|
| \ |
| \ |

Stripe (2.3 mm Thick) (150 mm Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 012 -6
TABULATION OF BIDS
CALL ORDER : 012 CONTRACT 1ID 20040625012 COUNTIES : COVINGTON
LETTING DATE : 06/25/04 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 01087 | )
|BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

————————————————————————————————————————— -
0690 701B006M 85.000 M | 3.28000 278.80| 3.28000 278.80]
Dotted Class 2, Type A Traffic Stripe | \ |
(2.3 mm Thick) (150 mm Wide) | | |
0700 701C000M 6.000 KM | 311.00000 1866.00| 311.00000 1866.00]
Broken Temporary Traffic Stripe | \ |
0710 701C001M 8.000 KM | 373.00000 2984.00| 373.00000 2984.00]
Solid Temporary Traffic Stripe | | |
0720 701D0O07M 1.000 KM | 932.00000 932.00] 932.00000 932.00]
Solid Traffic Stripe Removed (Paint) | | |
0730 701D008M 1.000 KM | 994.00000 994.00| 994.00000 994.00]
Solid Traffic Stripe Removed (Plastic) | | |
0740 701D014M 1.000 KM | 777.00000 777.00]| 777.00000 777.00 |
Broken Traffic Stripe Removed (Paint) | | |
0750 701D015M 1.000 KM | 839.00000 839.00| 839.00000 839.00]
Broken Traffic Stripe Removed (Plastic) | | |
0760 703A002M 350.000 M2 | 33.00000 11550.00] 33.00000 11550.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0770 703B002M 7.000 M2 | 54.00000 378.00| 54.00000 378.00]
Traffic Control Legends, Class 2, Type | \ |
0780 703D001M 350.000 M2 | 16.00000 5600.00] 16.00000 5600.00|
Temporary Traffic Control Markings | \ |
0790 705A030M 200.000 EACH] 5.00000 1000.00]| 5.00000 1000.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0800 705A031M 200.000 EACH| 5.00000 1000.00]| 5.00000 1000.00]
Pavement Markers, Class A-H, Type 1-A | \ |
0810 705A032M 20.000 EACH] 5.00000 100.00] 5.00000 100.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0820 705A037M 200.000 EACH| 5.00000 1000.00]| 5.00000 1000.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0830 705A038M 15.000 EACH| 5.00000 75.00] 5.00000 75.00|
Pavement Markers, Class A-H, Type 2-E | \ |
0840 730A000M LUMP | 500.00000 500.00] 526.32000 526.32]
Removal Of Existing Traffic Control | \ |
Unit (SR-15 AT SR-100) | \ I
0850 730C000M LUMP | 750.00000 750.00] 789.48000 789.48 |
Furnishing And Installing Traffic | \ |
Control Unit( SR-15 AT SR-100) | \ |
0860 730E000M 1.000 EACH] 3500.00000 3500.00] 3684.21000 3684.21]
\ |

Metal Traffic Signal Pole Foundation



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 012 -7
TABULATION OF BIDS

CALL ORDER : 012 CONTRACT ID : 20040625012 COUNTIES : COVINGTON
LETTING DATE : 06/25/04 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( )
|BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0870 730F000M 1.000 EACH] 8478.00000 8478.00] 8924.21000 8924.21 |

Metal Traffic Signal Pole With 16.8 m | \ |
Mast Arm Assembly \ |

Portable Sequential Arrow And Chevron
Sign Unit

|

0880 730H001M 370.000 M | 4.00000 1480.00] 4.21000 1557.70]
Loop Wire I \ |
0890 730I001M 170.000 M | 2.00000 340.00] 2.11000 358.70|
Loop Dectector Lead-In-Cable | \ |
0900 730J010M 5.000 EACH] 200.00000 1000.00] 210.53000 1052.65]
Vehicle Loop Detector | | |
0910 730K000M 2.000 EACH| 355.00000 710.00] 373.69000 747.38|
Traffic Signal Junction Box | | |
0920 730L0O03M 50.000 M | 4.00000 200.00| 4.21000 210.50|

27 Millimeter Non-Metallic, Conduit | |
0930 730L005M 110.000 M | 6.00000 660.00| 6.32000 695.20|
53 Millimeter Non-Metallic, Conduit | | |
0940 730P022M 6.000 EACH] 899.00000 5394.00] 946.32000 5677.92]
Vehicular Signal Head, 300 Millimeter, | | |
3 Section, Type LED | \ |
0950 730R022M 1.000 EACH] 7839.00000 7839.00| 8251.59000 8251.59]
Controller Assembly, Type III, 8 Phase | \ |
0960 740B0O0O0OM 127.000 M2 | 86.50000 10985.50| 82.11000 10427.97|
Construction Signs | \ |
0970 740D000OM 160.000 EACH] 40.00000 6400.00 | 52.63000 8420.80]
Channelizing Drums | \ |
0980 740E000M 130.000 EACH] 10.00000 1300.00] 7.28000 946.40|
Cones (900 mm High) | \ |
0990 740F002M 30.000 EACH] 165.00000 4950.00] 178.95000 5368.50]
Barricades, Type III | \ |
1000 740I005M 35.000 EACH| 450.00000 15750.00 | 368.42000 12894.70 |
Warning Lights, Type B (Detachable Head | \ |
1010 740M001M 130.000 EACH] 1.00000 130.00] 4.37000 568.10|
Ballast For Cone | \ |
1020 7400000M 1.000 EACH] 1500.00000 1500.00] 1500.00000 1500.00]
Pilot Car | \ |
1030 7400Q000M 500.000 M 10.00000 5000.00] 14.08000 7040.00]
Construction Safety Fence \ |
\ 3160.00000 6320.00|
\ I
\ |

|
|
1040 741C010M 2.000 EACH| 500.00000 1000.00
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/28/04
PAGE : 012 -8

CALL ORDER : 012 CONTRACT ID : 20040625012 COUNTIES : COVINGTON
LETTING DATE : 06/25/04 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | )
| BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1050 756A021M 35.000 M | 60.00000 2100.00| 63.16000 2210.60]
78 mm Electrical Conduit, 1 Line, Type | | |
5 Installation | \ |
1060 999 000M 1500.000 HOUR| 0.80000 1200.00] 0.80000 1200.00|
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 1,542,819.25| $ 1,811,036.12] S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 1,542,819.25| $ 1,811,036.12] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 017 -1
VENDOR RANKING

CALL ORDER : 017 CONTRACT ID : 20040625017 COUNTIES : CHAMBERS
LETTING DATE : 06/25/04 10:00 AM DIVISION : 04
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-0900(225)

for constructing the Resurfacing and Traffic Stripe on
C.R.#1032 from C.R.#1009 to C.R.#1028 southwest of
Lafayette. Length - 3.459 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 05002 EAST ALABAMA PAVING COMPANY, INC. $ 466,916.36 100.0000%



Solid Yellow, Class 2, Type A Traffic |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 017 -2
TABULATION OF BIDS
CALL ORDER 017 CONTRACT 1ID 20040625017 COUNTIES CHAMBERS
LETTING DATE 06/25/04 10:00 AM DIVISION 04
| ( 1 ) 05002 | ( 2 ) 01087 | ( )
|EAST ALABAMA PAVING CO., IN |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 3654.000 GAL | 1.50000 5481.00| |
Tack Coat | ‘ |
0020 424A336 1706.000 TON | 46.15000 78731.90|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,3/8" Maximum Aggregate | | |
Size Mix, Esal Range A/B | | |
0030 424A346 1218.000 TON | 46.22000 56295.96| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0040 424B635 4690.000 TON | 43.77000 205281.30] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size MIx, ESAL Range A/B | \ |
0050 424B640 100.000 TON | 120.00000 12000.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424C351 670.000 TON | 43.95000 29446.50| |
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 430B043 1005.000 TON | 20.00000 20100.00]| |
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0080 600A000 LUMP | 21080.00000 21080.00] |
Mobilization | |
0090 630A001 250.000 LF | 29.50000 7375.00]| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0100 630C070 4.000 EACH]| 1500.00000 6000.00| |
Guardrail End Anchor, Type 10 Series | \ |
0110 701A031 7.000 MILE]| 1200.00000 8400.00| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0120 701A035 5.000 MILE] 1400.00000 7000.00| |
\ I
\ |

Stripe (0.09" Thick) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 017 -3
TABULATION OF BIDS
CALL ORDER 017 CONTRACT 1ID 20040625017 COUNTIES CHAMBERS
LETTING DATE 06/25/04 10:00 AM DIVISION 04
| ( 1 ) 05002 | ( 2 ) 01087 | ( )
|EAST ALABAMA PAVING CO., IN |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 701A045 3.000 MILE] 980.00000 2940.00] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ I
0140 703A002 80.000 SQFT| 3.30000 264.00| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0150 705A032 101.000 EACH] 5.60000 565.60| |
Pavement Markers, Class A-H, Type 1-B | | |
0160 705A037 343.000 EACH]| 5.70000 1955.10] |
Pavement Markers, Class A-H, Type 2-D | \ |
0170 740B00O 195.000 SQFT| 10.00000 1950.00]| |
Construction Signs | \ |
0180 740E000 50.000 EACH] 20.00000 1000.00]| |
Cones (36 Inches High) | | |
0190 740M001 50.000 EACH| 1.00000 50.00] |
Ballast For Cone | \ |
0200 7400000 1.000 EACH] 1000.00000 1000.00]| |
Pilot Car | \ |
SECTION TOTALS | S 466,916.36| $ 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 466,916.36] $ 1,811,036.12] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 018 -1
VENDOR RANKING

CALL ORDER : 018 CONTRACT ID : 20040625018 COUNTIES : CLAY
LETTING DATE : 06/25/04 10:00 AM DIVISION : 04
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPNU-1406(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#4 from C.R.#511 in Hollins to C.R.#7. Length - 6.696

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 672,248.20 100.0000%
2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 690,398.44 102.6999%
3 13022 MCCARTNEY CONSTRUCTION CO., INC. S 699,513.88 104.0559%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 018 -2
TABULATION OF BIDS
CALL ORDER 018 CONTRACT 1ID 20040625018 COUNTIES CLAY
LETTING DATE 06/25/04 10:00 AM DIVISION 04
| ( 1 ) 01087 | ( 2 ) 04013 | ( 3 ) 13022
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 401B108 77429.000 SQYD| 0.75000 58071.75| 0.77000 59620.33| 0.72000 55748.88
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0020 405A000 2537.000 GAL | 0.95000 2410.15] 0.92000 2334.04] 0.00000 0.00
Tack Coat | \ |
0030 424A341 7126.000 TON | 42.10000 300004.60] 44.64000 318104.64| 45.00000 320670.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0040 424A346 525.000 TON | 43.90000 23047.50] 55.87000 29331.75]| 50.00000 26250.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0050 424B640 500.000 TON | 65.00000 32500.00| 70.43000 35215.00| 80.00000 40000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0060 424B643 898.000 TON | 44.90000 40320.20| 44.08000 39583.84| 45.00000 40410.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0070 424C351 1288.000 TON | 40.30000 51906.40| 49.45000 63691.60| 45.00000 57960.00
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0080 430B043 1800.000 TON | 20.50000 36900.00| 19.58000 35244.00 | 20.00000 36000.00
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0090 600A000 LUMP | 43500.00000 43500.00| 16823.15000 16823.15] 37500.00000 37500.00
Mobilization | |
0100 630A004 150.000 LF | 29.50000 4425.00| 35.14000 5271.00] 37.50000 5625.00
Steel Beam Guardrail, Class B, Type 2 | \ |
0110 630C022 4.000 EACH]| 1200.00000 4800.00| 1429.44000 5717.76| 1800.00000 7200.00
Guardrail End Anchor, Type Special | \
0120 630C070 8.000 EACH] 1400.00000 11200.00| 1667.68000 13341.44] 1650.00000 13200.00
Guardrail End Anchor, Type 10 Series | \ |
0130 665F000 200.000 EACH| 9.75000 1950.00]| 3.78000 756.00] 12.00000 2400.00
\ |

Hay Bales |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 018 -3
TABULATION OF BIDS
CALL ORDER 018 CONTRACT 1ID 20040625018 COUNTIES CLAY
LETTING DATE 06/25/04 10:00 AM DIVISION 04
| ( 1 ) 01087 | ( 2 ) 04013 | ( 3 ) 13022
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 665J000 200.000 LF | 17.75000 3550.00] 3.78000 756.00] 3.00000 600.00
Silt Fence, Type A | \ |
0150 6650001 200.000 LF | 8.25000 1650.00] 2.52000 504.00| 3.00000 600.00
Silt Fence Removal | | |
0160 701A031 14.000 MILE| 1300.00000 18200.00| 1548.56000 21679.84| 1180.00000 16520.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0170 701A035 10.000 MILE| 1400.00000 14000.00| 1667.69000 16676.90 | 1340.00000 13400.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0180 701A045 2.000 MILE| 1050.00000 2100.00] 1250.76000 2501.52| 830.00000 1660.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0190 701C000 2.000 MILE| 400.00000 800.00| 476.48000 952.96 520.00000 1040.00
Broken Temporary Traffic Stripe | | |
0200 701cC001 10.000 MILE| 500.00000 5000.00] 595.60000 5956.00| 590.00000 5900.00
Solid Temporary Traffic Stripe | \ |
0210 703A002 340.000 SQFT| 3.00000 1020.00]| 3.57000 1213.80] 5.00000 1700.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
0220 703B002 137.000 SQFT| 4.00000 548.00| 4.76000 652.12] 5.00000 685.00
Traffic Control Legends, Class 2, Type | \ |
0230 705A032 726.000 EACH| 5.50000 3993.00] 6.55000 4755.30] 5.50000 3993.00
Pavement Markers, Class A-H, Type 1-B | | |
0240 705A037 198.000 EACH] 5.90000 1168.20]| 7.03000 1391.94| 5.50000 1089.00
Pavement Markers, Class A-H, Type 2-D | \ |
0250 740B00O 312.000 SQFT| 8.20000 2558.40| 9.14000 2851.68| 14.00000 4368.00
Construction Signs | \ |
0260 740E000 50.000 EACH] 1.25000 62.50]| 10.08000 504.00] 1.00000 50.00
Cones (36 Inches High) | | |
0270 740M001 50.000 EACH| 1.25000 62.50] 4.10000 205.00| 1.00000 50.00
Ballast For Cone | \ |
0280 7400000 1.000 EACH] 6500.00000 6500.00| 4762.83000 4762.83] 4895.00000 4895.00
Pilot Car | \ |
SECTION TOTALS | S 672,248.20] $ 690,398.44| $ 699,513.88
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 672,248.20| $ 690,398.44| $ 699,513.88




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 019 -1
VENDOR RANKING

CALL ORDER : 019 CONTRACT ID : 20040625019 COUNTIES : DALE
LETTING DATE : 06/25/04 10:00 AM DIVISION : 07
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-2321(201)

for constructing the Resurfacing and Traffic Stripe on
C.R.#15 from S.R.#105 to the Barbour county line north east
of Ozark. Length - 8.40 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 657,306.24 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 736,196.82 112.0021%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 019 -2
TABULATION OF BIDS

CALL ORDER : 019 CONTRACT ID : 20040625019 COUNTIES : DALE
LETTING DATE : 06/25/04 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) |
0130 701A035 12.000 MILE| 1225.00000 14700.00
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |

1225.00000 14700.00

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 210D021 1237.000 CUYD| 6.50000 8040.50]| 18.13000 22426.81|
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | \ |
0020 212A000 891.000 STA | 33.50000 29848.50 | 33.89000 30195.99]
Machine Grading Shoulders | \ |
0030 401B100 108882.000 SQYD| 0.75000 81661.50| 0.59000 64240.38]|
Bituminous Treatment E (With Polymer | \ |
Additive) | \ |
0040 405A000 250.000 GAL | 3.00000 750.00] 5.22000 1305.00]
Tack Coat | ‘ |
0050 429A201 9422.000 TON | 43.95000 414096.90 | 51.15000 481935.30|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0060 4292206 200.000 TON | 47.50000 9500.00] 61.97000 12394.00]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0070 429B205 150.000 TON | 75.00000 11250.00] 134.17000 20125.50]
Improved Bituminous Concrete Binder | \ |
Layer, Patching, 1" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0080 429B213 140.000 TON | 75.00000 10500.00] 67.25000 9415.00]
Improved Bituminous Concrete Binder | \ |
Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A | \ |
0090 600A000 LUMP | 25000.00000 25000.00| 28500.00000 28500.00]
Mobilization | \
0100 652A061 10.000 ACRE| 330.00000 3300.00] 330.00000 3300.00|
Seeding (Mix 3E) | | |
0110 656A000 10.000 ACRE| 320.00000 3200.00] 320.00000 3200.00|
Mulching, Class A, Type 1 | \ |
0120 701A031 17.000 MILE| 1050.00000 17850.00| 1050.00000 17850.00]
\ |
\ |
\ |
\ |
\ |



CALL ORDER : 019
LETTING DATE 06/25/04 10:00 AM

TABULATION OF BIDS

CONTRACT ID

20040625019

ALABAMA DEPARTMENT OF TRANSPORTATION

DATE : 06/28/04
PAGE : 019 -3

COUNTIES : DALE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0140 701A045 5.000 MILE
Broken Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick)

0150 701C000 10.000 MILE
Broken Temporary Traffic Stripe

0160 701C001 24.000 MILE

Solid Temporary Traffic Stripe

0170 703A002 260.000 SQFT
Traffic Control Markings, Class 2, Type
A

0180 703D002 260.000 SQFT
Temporary Traffic Control Markings
(Paint)

0190 705A032 346.000 EACH
Pavement Markers, Class A-H, Type 1-B
0200 705A037 607.000 EACH
Pavement Markers, Class A-H, Type 2-D
0210 740B00O 313.000 SQFT

Construction Signs
0220 7400000 1.000 EACH
Pilot Car
SECTION TOTALS

CONTRACT TOTALS

| (
| WIREGRASS CONSTRUCTION COMP

|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

23024

UNIT PRICE
____________________________ +____________________________+_______________________________

650.00000 650.00000

.00000

.00000

.00000

.30000

.80000

.80000

.88000

.00000

AMOUNT |

3250.00]

3900.
10800.

780.

338.

1660.
2913.
2466.
1500.
657,306.

657,306.

01087
| APAC-SOUTHEAST,

UNIT PRICE

( )

|
INC. |
|
AMOUNT | UNIT PRICE AMOUNT
3250.00]
|
|
.00000 3900.00|
|
.00000 10800.00]
|
.00000 780.00]
|
|
.30000 338.00]
|
|
.80000 1660.80|
|
.80000 2913.60]
|
.88000 2466.44]
|
.00000 500.00]
|
$ 736,196.82| $ 0.00
____________________________ +_______________________________
$ 736,196.82| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04

PAGE : 021 -1
VENDOR RANKING

CALL ORDER : 021 CONTRACT ID : 20040625021 COUNTIES : ELMORE
LETTING DATE : 06/25/04 10:00 AM DIVISION : 06
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-2600(204)

for constructing the Resurfacing and Traffic Stripe on
C.R.#192 from C.R.#65 to the Eclectic city limits. Length -

2.515 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 238,666.25 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 247,635.35 103.7580%
3 04013 DUNN CONSTRUCTION COMPANY, INC. S 273,681.47 114.6712%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 021 -2
TABULATION OF BIDS

Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |

CALL ORDER : 021 CONTRACT ID : 20040625021 COUNTIES : ELMORE
LETTING DATE : 06/25/04 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( 3 ) 04013
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 401B108 29523.000 SQYD| 0.75000 22142 .25| 1.15000 33951.45| 1.02000 30113.46
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0020 405A000 1772.000 GAL | 1.00000 1772.00] 0.45000 797.40 | 0.92000 1630.24
Tack Coat | | |
0030 408A051 214.000 SQYD| 14.50000 3103.00] 15.00000 3210.00] 16.74000 3582.36
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0040 424A340 2517.000 TON | 39.00000 98163.00] 39.95000 100554.15] 44.83000 112837.11
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0050 424A346 886.000 TON | 38.70000 34288.20| 27.75000 24586.50 | 49.04000 43449 .44
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424B640 100.000 TON | 65.00000 6500.00| 45.00000 4500.00| 78.22000 7822.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 424C351 488.000 TON | 44.55000 21740.40]| 43.95000 21447.60| 53.63000 26171.44
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0080 430B043 333.000 TON | 28.00000 9324.00| 32.00000 10656.00] 31.92000 10629.36
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0090 600A000 LUMP | 15000.00000 15000.00 | 24000.00000 24000.00| 7279.01000 7279.01
Mobilization | |
0100 701A031 6.000 MILE] 1150.00000 6900.00| 1092.50000 6555.00 | 1370.15000 8220.90
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | \ |
0110 701A035 4.000 MILE] 1290.00000 5160.00] 1225.50000 4902.00| 1536.96000 6147.84
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0120 701A045 2.000 MILE| 790.00000 1580.00] 750.50000 1501.00] 941.24000 1882.48
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 021 -3
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20040625021 COUNTIES : ELMORE
LETTING DATE : 06/25/04 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( 3 ) 04013
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0130 701cC000 4.000 MILE] 480.00000 1920.00| 456.00000 1824.00] 571.89000 2287.56
Broken Temporary Traffic Stripe | | |
0140 701C001 8.000 MILE] 520.00000 4160.00] 494.00000 3952.00] 619.55000 4956.40
Solid Temporary Traffic Stripe | \ |
0150 703A002 40.000 SQFT| 10.00000 400.00 | 9.50000 380.00] 11.91000 476.40
Traffic Control Markings, Class 2, Type | | |
A | \ |
0160 705A032 73.000 EACH]| 5.00000 365.00] 4.75000 346.75| 5.96000 435.08
Pavement Markers, Class A-H, Type 1-B | | |
0170 705A037 250.000 EACH]| 5.00000 1250.00| 4.75000 1187.50] 5.96000 1490.00
Pavement Markers, Class A-H, Type 2-D | | |
0180 740B0O0O 132.000 SQFT| 8.70000 1148.40] 12.00000 1584.00| 9.14000 1206.48
Construction Signs | | |
0190 7400000 1.000 EACH]| 3750.00000 3750.00| 1700.00000 1700.00] 3063.91000 3063.91
Pilot Car | | |
SECTION TOTALS | $ 238,666.25] S 247,635.35] S 273,681.47
—————————————————————————————————————————— e
| \ |

CONTRACT TOTALS $ 238,666.25 $ 247,635.35 $ 273,681.47




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04

PAGE : 022 -1
VENDOR RANKING

CALL ORDER : 022 CONTRACT ID : 20040625022 COUNTIES : LAWRENCE
LETTING DATE : 06/25/04 10:00 AM DIVISION : 02
CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-4000(213)

for constructing the Bridge Replacement (Bridge Culvert) on
C.R.#29 at Stinson Branch southeast of Needmore. Length

0.011 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 127,433.00 100.0000%
2 02011 BROOKS & SON CONSTRUCTION $ 135,876.40 106.6258%
3 07048 GLASGOW CONSTRUCTION CO., INC. S 135,972.00 106.7008%
4 08077 HASTINGS GENERAL CONTRACTING, INC. $ 164,785.00 129.3111%
5 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 165,838.80 130.1380%
6 03094 CATOMA CONTRACTING, INC. $ 191,765.00 150.4830%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 022 -2
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20040625022 COUNTIES LAWRENCE
LETTING DATE 06/25/04 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 ) 02011 | ( 3 ) 07048
| TRI-COUNTY CONCRETE CONSTRU |BROOKS & SON CONSTRUCTION | GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 2000.00000 2000.00 | 6000.00000 6000.00] 5000.00000 5000.00
Removal Of 0ld Bridge, Station 15+91.13 | | |
0020 214A000 1110.000 CUYD]| 20.00000 22200.00| 4.00000 4440.00| 10.00000 11100.00
Structure Excavation | | |
0030 214B0O01 578.000 CUYD]| 14.00000 8092.00| 15.00000 8670.00| 20.00000 11560.00
Foundation Backfill, Commercial | | |
0040 502A000 48170.000 LB | 0.55000 26493.50| 0.62000 29865.40| 0.60000 28902.00
Steel Reinforcement | | |
0050 524A010 260.000 CUYD] 200.00000 52000.00] 270.00000 70200.00 | 200.00000 52000.00
Culvert Concrete | | |
0060 600A000 LUMP | 2000.00000 2000.00| 3000.00000 3000.00| 11000.00000 11000.00
Mobilization | |
0070 610C001 200.000 TON | 15.00000 3000.00| 17.00000 3400.00| 25.00000 5000.00
Loose Riprap, Class 2 | | |
0080 610D000 100.000 SQYD| 3.00000 300.00] 5.00000 500.00| 2.00000 200.00
Filter Blanket | | |
0090 665F000 50.000 EACH]| 5.00000 250.00| 10.00000 500.00| 10.00000 500.00
Hay Bales | \ |
0100 665J000 560.000 LF | 10.00000 5600.00| 5.00000 2800.00]| 10.00000 5600.00
Silt Fence, Type A | | |
0110 6650001 560.000 LF | 3.00000 1680.00] 2.00000 1120.00| 2.00000 1120.00
Silt Fence Removal | | |
0120 680A000 LUMP | 1000.00000 1000.00] 2000.00000 2000.00]| 1000.00000 1000.00
Engineering Controls | | |
0130 740B0O0O 109.000 SQFT| 7.50000 817.50] 9.00000 981.00] 10.00000 1090.00
Construction Signs | | |
0140 740F002 8.000 EACH]| 200.00000 1600.00] 250.00000 2000.00]| 200.00000 1600.00
Barricades, Type III | | |
0150 7401005 2.000 EACH| 200.00000 400.00] 200.00000 400.00| 150.00000 300.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 127,433.00] S 135,876.40]| S 135,972.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 127,433.00] S 135,876.40]| S 135,972.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 022 -3
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20040625022 COUNTIES LAWRENCE
LETTING DATE 06/25/04 10:00 AM DIVISION 02
| ( 4 ) 08077 | ( 5 ) 18036 | ( 6 ) 03094
|HASTINGS GENERAL CONTRACTIN |RILEY BRIDGE & ENGINEERING | CATOMA CONTRACTING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 10000.00000 10000.00] 500.00000 500.00| 7500.00000 7500.00
Removal Of 0ld Bridge, Station 15+91.13 | | |
0020 214A000 1110.000 CUYD]| 8.00000 8880.00| 10.00000 11100.00] 18.50000 20535.00
Structure Excavation | | |
0030 214B0O01 578.000 CUYD]| 12.00000 6936.00| 20.00000 11560.00] 22.00000 12716.00
Foundation Backfill, Commercial | | |
0040 502A000 48170.000 LB | 0.55000 26493.50| 0.64000 30828.80| 0.55000 26493.50
Steel Reinforcement | | |
0050 524A010 260.000 CUYD] 315.00000 81900.00] 310.00000 80600.00] 300.00000 78000.00
Culvert Concrete | | |
0060 600A000 LUMP | 19700.00000 19700.00] 15000.00000 15000.00] 18000.00000 18000.00
Mobilization | |
0070 610C001 200.000 TON | 16.00000 3200.00| 24.00000 4800.00| 25.00000 5000.00
Loose Riprap, Class 2 | | |
0080 610D000 100.000 SQYD| 1.50000 150.00] 3.00000 300.00| 10.00000 1000.00
Filter Blanket | | |
0090 665F000 50.000 EACH]| 5.00000 250.00| 6.00000 300.00| 30.00000 1500.00
Hay Bales | \ |
0100 665J000 560.000 LF | 3.50000 1960.00] 6.00000 3360.00| 13.50000 7560.00
Silt Fence, Type A | | |
0110 6650001 560.000 LF | 0.50000 280.00| 2.50000 1400.00| 8.00000 4480.00
Silt Fence Removal | | |
0120 680A000 LUMP | 2000.00000 2000.00| 1000.00000 1000.00| 4500.00000 4500.00
Engineering Controls | | |
0130 740B0O0O 109.000 SQFT| 9.50000 1035.50] 10.00000 1090.00| 14.50000 1580.50
Construction Signs | | |
0140 740F002 8.000 EACH]| 200.00000 1600.00] 400.00000 3200.00| 300.00000 2400.00
Barricades, Type III | | |
0150 7401005 2.000 EACH| 200.00000 400.00] 400.00000 800.00] 250.00000 500.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 164,785.00] S 165,838.80]| S 191,765.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 164,785.00] S 165,838.80]| S 191,765.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04

PAGE : 023 -1
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20040625023 COUNTIES MADISON
LETTING DATE : 06/25/04 10:00 AM DIVISION : 01
CONTRACT TIME : 160 Calendar Days
CONTRACT DESCRIPTION : HUNTSVILLE PROJECT (S) : STPAA-CNO04 (904)
for constructing the Planing, Resurfacing and Traffic Stripe
on various streets in Huntsville as indicated on the plans.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 2,639,612.80 100.0000%
2 18037 REED CONTRACTING SERVICES, INC.

$ 3,015,535.05 114.2416%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 023 -2
TABULATION OF BIDS

CALL ORDER : 023 CONTRACT ID : 20040625023 COUNTIES : MADISON
LETTING DATE : 06/25/04 10:00 AM DIVISION : 01
| ( 1 ) 01087 | ( 2 ) 18037 | ( )
| APAC-SOUTHEAST, INC. |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
|
0010 206C000 45.000 SQYD| 15.02000 675.90 20.00000 900.00
Removing Concrete Sidewalk |
0020 206C002 69.000 SQYD] 19.59000 1351.71 20.00000 1380.00
Removing Concrete Slope Paving |
0030 206C010 137.000 SQYD| 19.74000 2704.38 25.00000 3425.00
Removing Concrete Driveway |
0040 206D003 358.000 LF | 15.10000 5405.80 8.00000 2864.00
Removing Curb And Gutter |
0050 210A000 177.000 CUYD]| 14.55000 2575.35 15.00000 2655.00
Unclassified Excavation |
0060 305B060 850.000 TON | 20.74000 17629.00 17.00000 14450.00
Crushed Aggregate, Section 825, Type B |
0070 405A000 22749.000 GAL | 1.41000 32076.09 1.32000 30028.68
Tack Coat |
0080 408A052 222650.000 SQYD| 0.71000 158081.50 1.21000 269406.50

Planing Existing Pavement |
(Approximately 1.10" Thru 2.0" Thick) |

Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

0090 408A053 172604.000 SQYD| 0.76000 131179.04 1.48000 255453.92
Planing Existing Pavement |
(Approximately 2.10" Thru 3.0" Thick) |
0100 408A054 905.000 SQYD| 1.69000 1529.45 2.50000 2262.50
Planing Existing Pavement |
(Approximately 3.10" Thru 4.0" Thick) |
0110 424A356 16380.000 TON | 42.03000 688451.40 41.05000 672399.00
Superpave Bituminous Concrete Wearing |
Surface Layer,3/8" Maximum Aggregate |
Size Mix, Esal Range C/D |
0120 424A366 20693.000 TON | 35.76000 739981.68 37.50000 775987.50
Superpave Bituminous Concrete Wearing |
Surface Layer,Leveling ,1/2" Maximum
Aggregate Size Mix, ESAL Range C/D |
0130 424B650 8747.000 TON | 36.06000 315416.82 45.15000 394927.05
Superpave Bituminous Concrete Upper |
Binder Layer, 3/4" Maximum Aggregate |
Size Mix, ESAL Range C/D |
0140 424B651 262.000 TON | 45.21000 11845.02 52.50000 13755.00
|
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 023 -3
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20040625023 COUNTIES MADISON
LETTING DATE 06/25/04 10:00 AM DIVISION 01
| ( 1 ) 01087 | ( 2 ) 18037 | ( )
| APAC-SOUTHEAST, INC. |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 430B004 46.000 TON | 20.78000 955.88] 16.00000 736.00]
Aggregate Surfacing (ALDOT #810) | \ |
0160 600A000 LUMP| 238985.67000 238985.67| 115000.00000 115000.00]
Mobilization | |
0170 614A000 35.000 CUYD| 219.60000 7686.00 | 325.00000 11375.00]
Slope Paving | \
0180 618A000 45.000 SQYD| 53.62000 2412.90| 47.25000 2126.25|
Concrete Sidewalk, 4" Thick | \ |
0190 618B002 137.000 SQYD] 44.64000 6115.68]| 58.00000 7946.00|
Concrete Driveway, 6" Thick | \ |
0200 623C000 588.000 LF | 20.42000 12006.96| 20.00000 11760.00]
Combination Curb & Gutter, Type C | \ |
0210 701A031 11.000 MILE| 1122.00000 12342.00| 1265.00000 13915.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0220 701A036 26.000 MILE] 1275.00000 33150.00] 1438.00000 37388.00|
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0230 701A040 18.000 MILE| 612.00000 11016.00| 690.00000 12420.00]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0240 701A045 15.000 MILE| 612.00000 9180.00| 690.00000 10350.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0250 701B005 3550.000 LF | 0.61000 2165.50] 0.70000 2485.00]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) | \
0260 701C000 32.000 MILE] 535.50000 17136.00| 605.00000 19360.00]
Broken Temporary Traffic Stripe | \ |
0270 701C001 36.000 MILE| 586.50000 21114.00] 605.00000 21780.00 |
Solid Temporary Traffic Stripe | | |
0280 701F000 3550.000 LF | 0.20000 710.00] 0.25000 887.50]
Dotted Temporary Traffic Stripe | \ |
0290 703A002 13908.000 SQFT| 3.32000 46174.56| 3.75000 52155.00|
Traffic Control Markings, Class 2, Type | | |
A | \ |
0300 703B002 2076.000 SQFT| 4.08000 8470.08]| 4.60000 9549.60 |
Traffic Control Legends, Class 2, Type | \ |
0310 705A037 2855.000 EACH]| 6.12000 17472.60| 6.90000 19699.50]
\ |

Pavement Markers, Class A-H, Type 2-D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 023 -4
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20040625023 COUNTIES MADISON
LETTING DATE 06/25/04 10:00 AM DIVISION 01
| ( 1 ) 01087 | ( 2 ) 18037 | ( )
| APAC-SOUTHEAST, INC. |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 705A039 1452.000 EACH]| 6.12000 8886.24 | 6.90000 10018.80]
Pavement Markers, Class A-H, Type 2-A | | |
0330 730H001 30640.000 LF | 2.30000 70472.00| 2.95000 90388.00]|
Loop Wire | | |
0340 7301000 8150.000 LF | 0.51000 4156.50] 0.60000 4890.00|
Shielded Loop Detector Home-Run Cable | | |
0350 740B00O 9779.000 SQFT| 0.01000 97.79] 8.75000 85566.25]
Construction Signs | | |
0360 740D000 57.000 EACH] 0.01000 0.57] 70.00000 3990.00|
Channelizing Drums | | |
0370 740E000 125.000 EACH| 0.01000 1.25] 10.00000 1250.00]|
Cones (36 Inches High) | | |
0380 740F002 4.000 EACH] 0.01000 0.04| 230.00000 920.00]
Barricades, Type III | | |
0390 7401005 2.000 EACH| 0.01000 0.02] 125.00000 250.00|
Warning Lights, Type B (Detachable Head | \ |
0400 740M001 125.000 EACH| 0.01000 1.25] 7.00000 875.00]
Ballast For Cone | | |
0410 741C010 17.000 EACH]| 0.01000 0.17]| 1680.00000 28560.00 |
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 2,639,612.80| $ 3,015,535.05] S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 2,639,612.80] $ 3,015,535.05] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04

PAGE : 024 -1
VENDOR RANKING

CALL ORDER : 024 CONTRACT ID : 20040625024 COUNTIES : MARSHALL
LETTING DATE : 06/25/04 10:00 AM DIVISION : 01
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-4816(200)

for constructing the Resurfacing and Traffic Stripe on
Cathedral Caverns Highway (C.R.#5) from D.A.R. School north
of Grant to the Jackson

county line. Length - 4.892 mi.
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 23009 WHITAKER CONTRACTING CORPORATION S 353,009.30 100.0000%

2 10011 JACKSON PAVING & CONSTRUCTION, INC. S 366,789.60 103.9037%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 024 -2
TABULATION OF BIDS
CALL ORDER 024 CONTRACT 1ID 20040625024 COUNTIES MARSHALL
LETTING DATE 06/25/04 10:00 AM DIVISION 01
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
|[WHITAKER CONTRACTING CORPOR |JACKSON PAVING & CONSTRUCTI |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 2210.000 GAL | 1.25000 2762.50| 1.15000 2541.50|
Tack Coat | ‘ |
0020 424A341 7105.000 TON | 34.25000 243346.25] 34.75000 246898.75]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0030 424B643 250.000 TON | 35.00000 8750.00| 37.80000 9450.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0040 424C344 320.000 TON | 35.00000 11200.00| 45.00000 14400.00]
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0050 430B014 2580.000 TON | 9.50000 24510.00]| 11.70000 30186.00|
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ I
0060 600A000 LUMP | 3500.00000 3500.00] 2900.00000 2900.00]
Mobilization | |
0070 630A001 525.000 LF | 15.25000 8006.25]| 15.25000 8006.25]
Steel Beam Guardrail, Class A, Type 2 | \ |
0080 630C070 2.000 EACH| 1350.00000 2700.00| 1350.00000 2700.00]
Guardrail End Anchor, Type 10 Series | \ |
0090 701A031 9.000 MILE] 1130.00000 10170.00] 1100.00000 9900.00 |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | \ I
0100 701A035 6.000 MILE] 1320.00000 7920.00| 1250.00000 7500.00|
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0110 701A045 3.000 MILE] 800.00000 2400.00| 600.00000 1800.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0120 701B00S 833.000 LF | 0.60000 499.80| 0.70000 583.10]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) | \ |
0130 701C000 3.000 MILE]| 500.00000 1500.00] 490.00000 1470.00]
| \ |

Broken Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 024 -3
TABULATION OF BIDS
CALL ORDER : 024 CONTRACT ID 20040625024 COUNTIES MARSHALL
LETTING DATE 06/25/04 10:00 AM DIVISION : 01
| ( ) 23009 | ( 2 ) 10011 ( )
|WHITAKER CONTRACTING CORPOR |JACKSON PAVING & CONSTRUCTI
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ + _________________________+____________________________ — i — — — — — — ———
0140 701C001 18.000 MILE] 550.00000 9900.00] 570.00000 10260
Solid Temporary Traffic Stripe |
0150 703A002 2100.000 SQFT| 2.50000 5250.00| 3.50000 7350
Traffic Control Markings, Class 2, Type | \
A | \
0160 703B002 327.000 SQFT| 3.50000 1144.50| 4.00000 1308.
Traffic Control Legends, Class 2, Type | |
0170 705A032 172.000 EACH| 5.25000 903.00] 6.00000 1032.
Pavement Markers, Class A-H, Type 1-B | |
0180 705A037 974.000 EACH] 5.25000 5113.50] 6.00000 5844.
Pavement Markers, Class A-H, Type 2-D | |
0190 705A038 166.000 EACH| 5.25000 871.50] 6.00000 996.
Pavement Markers, Class A-H, Type 2-E | |
0200 740B00O0 366.000 SQFT| 7.00000 2562.00| 4.00000 1464.
Construction Signs | |
0210 740E000 50.000 EACH]| 0.00000 0.00] 1.00000 50.
Cones (36 Inches High) | |
0220 7400000 1.000 EACH]| 0.00000 0.00] 150.00000 150.
Pilot Car | |
SECTION TOTALS | $ 353,009.30] S 366,789. S 0.00
__________________________________________ + _________________________+____________________________ ——— e — — — e ———— . —— — — ————
CONTRACT TOTALS | $ 353,009.30] S 366,789. S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 026 CONTRACT ID : 20040625026
LETTING DATE : 06/25/04 10:00 AM DIVISION : 05
CONTRACT TIME : 150 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (Precast & Bridge
Culvert) and Approaches on C.R.#29 at Brush Creek and at 0ld
Town Creek north of Marion. Length - 0.194 mi.

COUNTIES

PROJECT (S)

PERRY

DATE
PAGE

ACGBBR-5310(200)

06/28/04
026 -1

Uy Uy O Uy > Uy >

734,582.
749,942.
759,613.
789,494.
820, 440.
834,963.
853,949.

% OVER

LOW BID

RANK VENDOR NO./NAME

1 07048 GLASGOW CONSTRUCTION CO., INC.
2 02088 B & B ENGINEERING & DESIGN, LLC
3 18024 RACON, INC.

4 13099 MCINNIS, LLC

5 01007 ALABAMA BRIDGE BUILDERS, INC.

6 16048 WALKER PATTON COMPANY, INC.

7 14008 NEWELL & BUSH, INC.

8 13021 MURPHREE BRIDGE CORPORATION

875,513.



Steel Piling Furnished And Driven (HP

12 x 53)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 026 -2
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20040625026 COUNTIES PERRY
LETTING DATE 06/25/04 10:00 AM DIVISION : 05
| ( 1 ) 07048 | ( 2 ) 02088 | ( 3 ) 18024
| GLASGOW CONSTRUCTION CO., I |B & B ENGINEERING & DESIGN, |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 6000.00000 6000.00| 6000.00000 6000.00] 6000.00000 6000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2 Acres) | \ |
0020 206A000 LUMP | 5000.00000 5000.00| 27500.00000 27500.00| 25000.00000 25000.00
Removal Of 0Old Bridge, Station 8+493.57 | \ |
0030 206A001 LUMP | 5000.00000 5000.00| 15000.00000 15000.00] 4000.00000 4000.00
Removal Of 0Old Bridge, Station 9+61.73 | \ |
0040 210A000 2304.000 CUYD]| 10.00000 23040.00 | 3.00000 6912.00] 6.00000 13824.00
Unclassified Excavation | \ |
0050 210D000 4925.000 CUYD]| 12.00000 59100.00] 10.00000 49250.00| 8.00000 39400.00
Borrow Excavation | \ |
0060 214A000 1404.000 CUYD]| 12.00000 16848.00] 10.00000 14040.00] 8.00000 11232.00
Structure Excavation | \ |
0070 214B001 272.000 CUYD] 30.00000 8160.00] 38.00000 10336.00] 28.00000 7616.00
Foundation Backfill, Commercial | | |
0080 230A000 9.000 RBST| 800.00000 7200.00] 500.00000 4500.00| 400.00000 3600.00
Roadbed Processing | \ |
0090 301A012 2223.000 SQYD| 7.00000 15561.00] 6.00000 13338.00] 6.60000 14671.80
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0100 401A000 2130.000 SQYD| 1.00000 2130.00| 1.50000 3195.00| 1.00000 2130.00
Bituminous Treatment A | | |
0110 429A221 169.000 TON | 80.00000 13520.00] 70.00000 11830.00] 125.00000 21125.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0120 502A000 84903.000 LB | 0.60000 50941.80] 0.68000 57734.04 | 0.71000 60281.13
Steel Reinforcement | \ |
0130 505A032 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00] 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | \
0140 505B102 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00]| 2000.00000 2000.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | \ |
Test) | \ |
0150 505M002 1720.000 LF | 30.00000 51600.00] 22.00000 37840.00| 32.00000 55040.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 026 -3
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20040625026 COUNTIES PERRY
LETTING DATE 06/25/04 10:00 AM DIVISION 05
| ( 1 ) 07048 | ( 2 ) 02088 | ( 3 ) 18024
| GLASGOW CONSTRUCTION CO., I |B & B ENGINEERING & DESIGN, |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 507A000 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00| 1285.00000 2570.00
Wire Rope Abutment Anchor Assembly | | |
0170 510A000 26.000 CUYD] 450.00000 11700.00] 500.00000 13000.00] 410.00000 10660.00
Bridge Substructure Concrete, Class A | \ |
0180 511A000 66.000 EACH| 40.00000 2640.00 | 50.00000 3300.00| 75.00000 4950.00
Elastomeric Bearings, Type 1 | | |
0190 512A014 2.000 EACH| 2500.00000 5000.00| 2700.00000 5400.00| 2850.00000 5700.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0200 512B004 4.000 EACH] 2600.00000 10400.00] 2700.00000 10800.00] 2800.00000 11200.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0210 512c017 30.000 EACH]| 3000.00000 90000.00| 3000.00000 90000.00| 3300.00000 99000.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0220 512C025 10.000 EACH]| 3400.00000 34000.00] 3200.00000 32000.00| 3600.00000 36000.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0230 512D025 6.000 EACH] 3000.00000 18000.00] 3200.00000 19200.00] 3350.00000 20100.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | |
0240 512D030 4.000 EACH] 3000.00000 12000.00] 3200.00000 12800.00] 3350.00000 13400.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | | |
0250 512E002 24.000 EACH] 360.00000 8640.00| 300.00000 7200.00| 350.00000 8400.00
Precast Concrete Abutment Panels, Type | | |
A3 | \ |
0260 512F002 12.000 EACH]| 550.00000 6600.00 | 450.00000 5400.00]| 565.00000 6780.00
Precast Concrete Wing Panels, Type W3 | | |
0270 512G000 4.000 EACH] 350.00000 1400.00] 400.00000 1600.00| 450.00000 1800.00
Precast Concrete Abutment Wing Cap Pane | | |
0280 524A011 463.000 CUYD]| 300.00000 138900.00] 350.00000 162050.00] 325.00000 150475.00
Culvert Concrete (Cast In Place) | | |
0290 600A000 LUMP | 20000.00000 20000.00 | 18500.00000 18500.00] 33150.00000 33150.00
Mobilization | |
0300 610C001 1506.000 TON | 30.00000 45180.00] 20.00000 30120.00| 20.05000 30195.30
Loose Riprap, Class 2 | | |
0310 610D000 1189.000 SQYD| 2.00000 2378.00 | 3.00000 3567.00| 1.50000 1783.50
\ |

Filter Blanket |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 026 -4
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20040625026 COUNTIES PERRY
LETTING DATE 06/25/04 10:00 AM DIVISION 05
| ( 1 ) 07048 | ( 2 ) 02088 | ( 3 ) 18024
| GLASGOW CONSTRUCTION CO., I |B & B ENGINEERING & DESIGN, |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 630A001 50.000 LF | 25.00000 1250.00] 20.00000 1000.00| 22.00000 1100.00
Steel Beam Guardrail, Class A, Type 2 | | |
0330 630C003 4.000 EACH] 1350.00000 5400.00| 1500.00000 6000.00] 1375.00000 5500.00
Guardrail End Anchor, Type 13 | \ |
0340 630C070 4.000 EACH] 1500.00000 6000.00| 1500.00000 6000.00] 1485.00000 5940.00
Guardrail End Anchor, Type 10 Series | | |
0350 637A001 105.000 LF | 10.00000 1050.00] 6.00000 630.00] 7.40000 777.00
Fence Reset (Includes All Types) | | |
0360 650A000 208.000 CUYD] 15.00000 3120.00| 15.00000 3120.00| 8.00000 1664.00
Topsoil | \ |
0370 650B000 446.000 CUYD]| 10.00000 4460.00] 6.00000 2676.00]| 3.00000 1338.00
Topsoil From Stockpiles | | |
0380 652A056 2.000 ACRE| 1000.00000 2000.00| 1750.00000 3500.00| 1150.00000 2300.00
Seeding (Mix 2E) | \ |
0390 656A001 2.000 ACRE| 1000.00000 2000.00 | 3000.00000 6000.00] 1050.00000 2100.00
Mulching, Class A, Type 2 | | |
0400 665F000 60.000 EACH| 10.00000 600.00| 10.00000 600.00| 6.00000 360.00
Hay Bales | | |
0410 6651000 160.000 TON | 30.00000 4800.00] 20.00000 3200.00| 26.00000 4160.00
Temporary Riprap, Class 2 | \ |
0420 665J000 540.000 LF | 10.00000 5400.00 | 5.00000 2700.00] 3.00000 1620.00
Silt Fence, Type A | | |
0430 6650001 540.000 LF | 2.00000 1080.00] 4.00000 2160.00]| 2.00000 1080.00
Silt Fence Removal | | |
0440 680A000 LUMP | 10000.00000 10000.00] 3000.00000 3000.00| 17250.00000 17250.00
Engineering Controls | | |
0450 701G009 2068.000 LF | 0.25000 517.00] 4.00000 8272.00| 0.56000 1158.08
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0460 701G027 2068.000 LF | 0.25000 517.00] 4.00000 8272.00| 0.56000 1158.08
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0470 740B00O 295.000 SQFT| 10.00000 2950.00| 10.00000 2950.00] 8.50000 2507.50
Construction Signs | | |
0480 740F002 18.000 EACH]| 200.00000 3600.00| 400.00000 7200.00| 210.00000 3780.00
Barricades, Type III | | |
0490 7401005 9.000 EACH]| 100.00000 900.00] 250.00000 2250.00] 193.00000 1737.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 734,582.80] S 749,942.04| S 759,613.39
—————————————————————————————————————————— o
CONTRACT TOTALS | S 734,582.80] S 749,942.04 | S 759,613.39




12 x 53)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 026 -5
TABULATION OF BIDS
CALL ORDER : 026 CONTRACT ID 20040625026 COUNTIES PERRY
LETTING DATE 06/25/04 10:00 AM DIVISION 05
| ( 4 ) 13099 | ( 5 ) 01007 | ( 6 ) 16048
|[MCINNIS, LLC |ALABAMA BRIDGE BUILDERS, IN |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 6000.00000 6000.00| 6000.00000 6000.00] 6000.00000 6000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2 Acres) | \ |
0020 206A000 LUMP | 15000.00000 15000.00] 40000.00000 40000.00| 35000.00000 35000.00
Removal Of 0Old Bridge, Station 8+493.57 | \ |
0030 206A001 LUMP | 7500.00000 7500.00] 7500.00000 7500.00| 20000.00000 20000.00
Removal Of 0Old Bridge, Station 9+61.73 | \ |
0040 210A000 2304.000 CUYD]| 3.00000 6912.00| 3.00000 6912.00] 6.00000 13824.00
Unclassified Excavation | \ |
0050 210D000 4925.000 CUYD]| 7.50000 36937.50] 7.50000 36937.50| 5.55000 27333.75
Borrow Excavation | \ |
0060 214A000 1404.000 CUYD]| 10.00000 14040.00] 10.64000 14938.56] 6.00000 8424.00
Structure Excavation | \ |
0070 214B001 272.000 CUYD] 38.00000 10336.00] 45.21000 12297.12| 26.00000 7072.00
Foundation Backfill, Commercial | | |
0080 230A000 9.000 RBST| 300.00000 2700.00 | 300.00000 2700.00] 700.00000 6300.00
Roadbed Processing | \ |
0090 301A012 2223.000 SQYD| 4.00000 8892.00| 4.00000 8892.00| 8.20000 18228.60
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0100 401A000 2130.000 SQYD| 1.00000 2130.00| 0.60000 1278.00| 0.70000 1491.00
Bituminous Treatment A | | |
0110 429A221 169.000 TON | 100.00000 16900.00] 80.00000 13520.00] 140.00000 23660.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0120 502A000 84903.000 LB | 0.65000 55186.95] 0.75000 63677.25]| 0.68000 57734.04
Steel Reinforcement | \ |
0130 505A032 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00] 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | \
0140 505B102 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00]| 2000.00000 2000.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | \ |
Test) | \ |
0150 505M002 1720.000 LF | 30.00000 51600.00] 26.00000 44720.00| 30.00000 51600.00
Steel Piling Furnished And Driven (HP | | |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 026 -6
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20040625026 COUNTIES PERRY
LETTING DATE 06/25/04 10:00 AM DIVISION 05
| ( 4 ) 13099 | ( 5 ) 01007 | ( 6 ) 16048
|[MCINNIS, LLC |ALABAMA BRIDGE BUILDERS, IN |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 507A000 2.000 EACH| 3000.00000 6000.00| 2500.00000 5000.00| 2000.00000 4000.00
Wire Rope Abutment Anchor Assembly | | |
0170 510A000 26.000 CUYD] 500.00000 13000.00] 300.00000 7800.00 | 450.00000 11700.00
Bridge Substructure Concrete, Class A | \ |
0180 511A000 66.000 EACH| 100.00000 6600.00| 100.00000 6600.00] 98.00000 6468.00
Elastomeric Bearings, Type 1 | | |
0190 512A014 2.000 EACH| 3500.00000 7000.00] 3500.00000 7000.00| 2700.00000 5400.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0200 512B004 4.000 EACH] 4000.00000 16000.00] 3000.00000 12000.00] 3200.00000 12800.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0210 512c017 30.000 EACH]| 3000.00000 90000.00| 4000.00000 120000.00] 3200.00000 96000.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0220 512C025 10.000 EACH]| 3500.00000 35000.00] 4000.00000 40000.00| 3600.00000 36000.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0230 512D025 6.000 EACH] 3500.00000 21000.00 | 400.00000 2400.00] 3300.00000 19800.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | |
0240 512D030 4.000 EACH] 3500.00000 14000.00] 3000.00000 12000.00] 3300.00000 13200.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | | |
0250 512E002 24.000 EACH] 600.00000 14400.00] 150.00000 3600.00| 500.00000 12000.00
Precast Concrete Abutment Panels, Type | | |
A3 | \ |
0260 512F002 12.000 EACH]| 650.00000 7800.00] 250.00000 3000.00| 600.00000 7200.00
Precast Concrete Wing Panels, Type W3 | | |
0270 512G000 4.000 EACH] 500.00000 2000.00 | 300.00000 1200.00| 1000.00000 4000.00
Precast Concrete Abutment Wing Cap Pane | | |
0280 524A011 463.000 CUYD]| 350.00000 162050.00] 314.00000 145382.00] 327.59000 151674.17
Culvert Concrete (Cast In Place) | | |
0290 600A000 LUMP | 74000.00000 74000.00|] 105277.77000 105277.77] 87110.00000 87110.00
Mobilization | |
0300 610C001 1506.000 TON | 20.00000 30120.00] 20.00000 30120.00| 21.88000 32951.28
Loose Riprap, Class 2 | | |
0310 610D000 1189.000 SQYD| 3.50000 4161.50] 3.50000 4161.50| 1.90000 2259.10
\ |

Filter Blanket |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 026 =7
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20040625026 COUNTIES PERRY
LETTING DATE 06/25/04 10:00 AM DIVISION 05
| ( 4 ) 13099 | ( 5 ) 01007 | ( 6 ) 16048
|[MCINNIS, LLC |ALABAMA BRIDGE BUILDERS, IN |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 630A001 50.000 LF | 20.00000 1000.00] 18.00000 900.00]| 20.00000 1000.00
Steel Beam Guardrail, Class A, Type 2 | | |
0330 630C003 4.000 EACH] 1250.00000 5000.00| 1400.00000 5600.00| 1250.00000 5000.00
Guardrail End Anchor, Type 13 | \ |
0340 630C070 4.000 EACH] 1350.00000 5400.00| 1410.00000 5640.00| 1350.00000 5400.00
Guardrail End Anchor, Type 10 Series | | |
0350 637A001 105.000 LF | 7.00000 735.00] 7.00000 735.00| 7.00000 735.00
Fence Reset (Includes All Types) | | |
0360 650A000 208.000 CUYD] 10.00000 2080.00 | 10.00000 2080.00]| 8.00000 1664.00
Topsoil | \ |
0370 650B000 446.000 CUYD]| 5.00000 2230.00| 5.00000 2230.00] 6.00000 2676.00
Topsoil From Stockpiles | | |
0380 652A056 2.000 ACRE| 750.00000 1500.00] 750.00000 1500.00] 750.00000 1500.00
Seeding (Mix 2E) | \ |
0390 656A001 2.000 ACRE| 750.00000 1500.00] 750.00000 1500.00] 600.00000 1200.00
Mulching, Class A, Type 2 | | |
0400 665F000 60.000 EACH| 20.00000 1200.00] 20.00000 1200.00| 5.00000 300.00
Hay Bales | | |
0410 6651000 160.000 TON | 25.00000 4000.00] 25.00000 4000.00| 29.00000 4640.00
Temporary Riprap, Class 2 | \ |
0420 665J000 540.000 LF | 4.00000 2160.00| 4.00000 2160.00]| 2.50000 1350.00
Silt Fence, Type A | | |
0430 6650001 540.000 LF | 1.00000 540.00] 1.00000 540.00| 1.25000 675.00
Silt Fence Removal | | |
0440 680A000 LUMP | 10600.00000 10600.00] 12000.00000 12000.00] 15000.00000 15000.00
Engineering Controls | | |
0450 701G009 2068.000 LF | 0.25000 517.00] 0.53000 1096.04 | 0.25000 517.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0460 701G027 2068.000 LF | 0.25000 517.00] 0.53000 1096.04 | 0.25000 517.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0470 740B00O 295.000 SQFT| 10.00000 2950.00| 10.00000 2950.00] 8.00000 2360.00
Construction Signs | | |
0480 740F002 18.000 EACH]| 250.00000 4500.00] 250.00000 4500.00| 250.00000 4500.00
Barricades, Type III | | |
0490 7401005 9.000 EACH]| 200.00000 1800.00] 200.00000 1800.00| 300.00000 2700.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 789,494.95] S 820,440.78]| S 834,963.94
—————————————————————————————————————————— o
CONTRACT TOTALS | S 789,494.95] S 820,440.78]| S 834,963.94




12 x 53)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 026 -8
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20040625026 COUNTIES PERRY
LETTING DATE 06/25/04 10:00 AM DIVISION 05
| ( 7 ) 14008 | ( 8 ) 13021 | ( )
|NEWELL & BUSH, INC. | MURPHREE BRIDGE CORPORATION |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

SECTION 0001 Total

| \ |

0010 201A001 LUMP | 6000.00000 6000.00| 6000.00000 6000.00|
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2 Acres) | \ |

0020 206A000 LUMP | 35000.00000 35000.00] 20000.00000 20000.00|
Removal Of 0Old Bridge, Station 8+93.57 | | |

0030 206A001 LUMP | 10000.00000 10000.00] 7500.00000 7500.00|
Removal Of 0Old Bridge, Station 9+61.73 | \ |

0040 210A000 2304.000 CUYD| 4.00000 9216.00| 3.00000 6912.00]
Unclassified Excavation | | |

0050 210D000 4925.000 CUYD]| 6.75000 33243.75| 7.50000 36937.50|
Borrow Excavation | \ |

0060 214A000 1404.000 CUYD] 11.00000 15444 .00 | 10.00000 14040.00|
Structure Excavation | \ |

0070 214B001 272.000 CUYD] 40.00000 10880.00] 38.00000 10336.00]
Foundation Backfill, Commercial | | |

0080 230A000 9.000 RBST| 300.00000 2700.00 | 300.00000 2700.00]
Roadbed Processing | \ |

0090 301A012 2223.000 SQYD| 7.00000 15561.00] 4.00000 8892.00|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |

0100 401A000 2130.000 SQYD| 1.15000 2449.50| 0.75000 1597.50|
Bituminous Treatment A | | |

0110 429A221 169.000 TON | 95.00000 16055.00] 115.70000 19553.30]
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |

0120 502A000 84903.000 LB | 0.75000 63677.25] 0.65000 55186.95|
Steel Reinforcement | \ |

0130 505A032 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00]
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | \

0140 505B102 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00]|
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |

0150 505M002 1720.000 LF | 30.00000 51600.00] 16.00000 27520.00|
Steel Piling Furnished And Driven (HP | | |

| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 026 -9
TABULATION OF BIDS
CALL ORDER 026 CONTRACT 1ID 20040625026 COUNTIES PERRY
LETTING DATE 06/25/04 10:00 AM DIVISION 05
| ( 7 ) 14008 | ( 8 ) 13021 | ( )
|[NEWELL & BUSH, INC. |[MURPHREE BRIDGE CORPORATION |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 507A000 2.000 EACH| 1800.00000 3600.00| 2000.00000 4000.00]
Wire Rope Abutment Anchor Assembly | \ |
0170 510A000 26.000 CUYD| 450.00000 11700.00| 350.00000 9100.00]|
Bridge Substructure Concrete, Class A | \ |
0180 511A000 66.000 EACH| 98.00000 6468.00 | 60.00000 3960.00]
Elastomeric Bearings, Type 1 | \ |
0190 512A014 2.000 EACH| 2600.00000 5200.00] 3235.00000 6470.00|
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0200 512B004 4.000 EACH] 3200.00000 12800.00 | 3785.00000 15140.00]|
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0210 512cC017 30.000 EACH| 3200.00000 96000.00 | 4795.00000 143850.00|
Precast Concrete Type 1 Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0220 512C025 10.000 EACH| 3600.00000 36000.00 | 5115.00000 51150.00]
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0230 512D025 6.000 EACH] 3300.00000 19800.00 | 4875.00000 29250.00]
Precast Concrete Barrier Rail | \ |
Intermediate Section, 39'-11" Long | |
0240 512D030 4.000 EACH] 3300.00000 13200.00| 4835.00000 19340.00|
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | \ |
0250 512E002 24.000 EACH] 500.00000 12000.00 | 425.00000 10200.00|
Precast Concrete Abutment Panels, Type | \ |
A3 | \ |
0260 512F002 12.000 EACH| 600.00000 7200.00| 740.00000 8880.00]
Precast Concrete Wing Panels, Type W3 | \ |
0270 512G000 4.000 EACH] 1000.00000 4000.00] 510.00000 2040.00|
Precast Concrete Abutment Wing Cap Pane | | |
0280 524A011 463.000 CUYD| 380.00000 175940.00] 350.00000 162050.00|
Culvert Concrete (Cast In Place) | | |
0290 600A000 LUMP | 84000.00000 84000.00] 105905.04000 105905.04 |
Mobilization | |
0300 610C001 1506.000 TON | 25.00000 37650.00 | 20.00000 30120.00]
Loose Riprap, Class 2 | \ |
0310 610D00O 1189.000 SQYD] 4.00000 4756.00] 3.50000 4161.50]
\ |

Filter Blanket |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 026 -10
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20040625026 COUNTIES PERRY
LETTING DATE 06/25/04 10:00 AM DIVISION 05
| ( 7 ) 14008 | ( 8 ) 13021 | ( )
|NEWELL & BUSH, INC. |[MURPHREE BRIDGE CORPORATION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 630A001 50.000 LF | 22.00000 1100.00] 20.00000 1000.00|
Steel Beam Guardrail, Class A, Type 2 | | |
0330 630C003 4.000 EACH] 1400.00000 5600.00| 1250.00000 5000.00|
Guardrail End Anchor, Type 13 | \ |
0340 630C070 4.000 EACH] 1500.00000 6000.00| 1350.00000 5400.00|
Guardrail End Anchor, Type 10 Series | | |
0350 637A001 105.000 LF | 7.50000 787.50] 7.00000 735.00|
Fence Reset (Includes All Types) | | |
0360 650A000 208.000 CUYD] 11.00000 2288.00| 10.00000 2080.00]|
Topsoil | \ |
0370 650B000 446.000 CUYD]| 5.50000 2453.00 | 5.00000 2230.00]
Topsoil From Stockpiles | | |
0380 652A056 2.000 ACRE| 900.00000 1800.00] 750.00000 1500.00]
Seeding (Mix 2E) | \ |
0390 656A001 2.000 ACRE| 900.00000 1800.00] 750.00000 1500.00]
Mulching, Class A, Type 2 | | |
0400 665F000 60.000 EACH| 22.00000 1320.00] 20.00000 1200.00|
Hay Bales | | |
0410 6651000 160.000 TON | 27.75000 4440.00] 25.00000 4000.00|
Temporary Riprap, Class 2 | \ |
0420 665J000 540.000 LF | 4.55000 2457.00 | 4.00000 2160.00]|
Silt Fence, Type A | | |
0430 6650001 540.000 LF | 1.50000 810.00] 1.00000 540.00|
Silt Fence Removal | | |
0440 680A000 LUMP | 4000.00000 4000.00] 13478.94000 13478.94 |
Engineering Controls | | |
0450 701G009 2068.000 LF | 0.65000 1344.20] 0.25000 517.00|
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0460 701G027 2068.000 LF | 0.65000 1344.20] 0.25000 517.00|
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0470 740B00O 295.000 SQFT| 11.00000 3245.00| 7.25000 2138.75]|
Construction Signs | | |
0480 740F002 18.000 EACH]| 280.00000 5040.00| 180.00000 3240.00|
Barricades, Type III | | |
0490 7401005 9.000 EACH]| 220.00000 1980.00] 165.00000 1485.00|
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 853,949.40| S 875,513.48]| $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 853,949.40| S 875,513.48| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04

PAGE : 028 -1
VENDOR RANKING

CALL ORDER : 028 CONTRACT ID : 20040625028 COUNTIES : ST. CLAIR
LETTING DATE : 06/25/04 10:00 AM DIVISION : 03
CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-5800(205)

for constructing the Bridge Replacement (Precast) on Cook
Springs Cut-off Road at Wolf Creek southwest of Pell City.
Length - 0.015 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02088 B & B ENGINEERING & DESIGN, LLC $ 168,636.00 100.0000%
2 13099 MCINNIS, LLC $ 188,665.50 111.8774%
3 01007 ALABAMA BRIDGE BUILDERS, INC. S 199,724.75 118.4354%
4 14008 NEWELL & BUSH, INC. $ 215,214.00 127.6204%
5 19121 BOB SMITH CONSTRUCTION, INC. $ 215,854.00 128.0000%
6 13021 MURPHREE BRIDGE CORPORATION $ 217,740.44 129.1186%
7 16032 PRICHARD CONSTRUCTION COMPANY $ 226,496.40 134.3108%



Precast Concrete Barrier Rail End |
Section,39'-11 3/8" Long |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 028 -2
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20040625028 COUNTIES ST. CLAIR
LETTING DATE 06/25/04 10:00 AM DIVISION : 03
| ( 1 ) 02088 | ( 2 ) 13099 | ( 3 ) 01007
|B & B ENGINEERING & DESIGN, |MCINNIS, LLC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 15000.00000 15000.00] 13500.00000 13500.00] 15000.00000 15000.00
Removal Of 0ld Bridge, Station 9+92.63 | | |
0020 210A000 223.000 CUYD] 4.00000 892.00] 5.50000 1226.50| 10.00000 2230.00
Unclassified Excavation | | |
0030 502A000 39.000 1B | 2.00000 78.00] 2.00000 78.00 | 0.75000 29.25
Steel Reinforcement | \ |
0040 505A032 1.000 EACH]| 2000.00000 2000.00| 2000.00000 2000.00| 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0050 505B102 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00] 2000.00000 2000.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0060 505M002 565.000 LF | 30.00000 16950.00] 23.00000 12995.00] 20.00000 11300.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0070 507A000 2.000 EACH| 2000.00000 4000.00] 3000.00000 6000.00] 2500.00000 5000.00
Wire Rope Abutment Anchor Assembly | \ |
0080 510A000 6.000 CUYD]| 750.00000 4500.00] 400.00000 2400.00]| 300.00000 1800.00
Bridge Substructure Concrete, Class A | | |
0090 511A000 33.000 EACH] 50.00000 1650.00] 50.00000 1650.00| 100.00000 3300.00
Elastomeric Bearings, Type 1 | \ |
0100 512A014 2.000 EACH| 2600.00000 5200.00| 3000.00000 6000.00] 4250.00000 8500.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0110 512B004 1.000 EACH] 2600.00000 2600.00 | 3000.00000 3000.00| 4250.00000 4250.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0120 512c017 12.000 EACH]| 3000.00000 36000.00] 4000.00000 48000.00| 4250.00000 51000.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0130 512C025 4.000 EACH] 3200.00000 12800.00] 4200.00000 16800.00] 4250.00000 17000.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0140 512D030 4.000 EACH] 3000.00000 12000.00] 3100.00000 12400.00] 4250.00000 17000.00
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 028 -3
TABULATION OF BIDS
CALL ORDER : 028 CONTRACT ID 20040625028 COUNTIES : ST. CLAIR
LETTING DATE : 06/25/04 10:00 AM DIVISION 03
| ( 1 ) 02088 | ( 2 13099 | ( 3 ) 01007
|B & B ENGINEERING & DESIGN, |MCINNIS, LLC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 512E000 8.000 EACH]| 250.00000 2000.00| 500.00000 4000.00| 500.00000 4000.00
Precast Concrete Abutment Panels, Type | | |
Al | \ |
0160 512E001 8.000 EACH] 260.00000 2080.00 | 500.00000 4000.00]| 500.00000 4000.00
Precast Concrete Abutment Panels, Type | | |
A2 I \ I
0170 512F000 4.000 EACH] 350.00000 1400.00] 500.00000 2000.00]| 500.00000 2000.00
Precast Concrete Wing Panels, Type Wl | | |
0180 512F001 4.000 EACH] 400.00000 1600.00] 500.00000 2000.00| 500.00000 2000.00
Precast Concrete Wing Panels, Type W2 | | |
0190 512G000 4.000 EACH] 400.00000 1600.00] 500.00000 2000.00] 500.00000 2000.00
Precast Concrete Abutment Wing Cap Pane | | |
0200 600A000 LUMP | 17500.00000 17500.00] 25000.00000 25000.00| 20000.00000 20000.00
Mobilization | |
0210 610C001 135.000 TON | 22.00000 2970.00 | 35.00000 4725.00| 24.50000 3307.50
Loose Riprap, Class 2 | | |
0220 610D003 179.000 SQYD| 4.00000 716.00] 4.00000 716.00| 2.00000 358.00
Filter Blanket, Geotextile | | |
0230 630C003 4.000 EACH] 1500.00000 6000.00| 1000.00000 4000.00| 1400.00000 5600.00
Guardrail End Anchor, 13 | | |
0240 630C050 4.000 EACH] 1500.00000 6000.00| 1600.00000 6400.00] 1600.00000 6400.00
Guardrail End Anchor, 20 Series | | |
0250 665F000 50.000 EACH]| 10.00000 500.00] 5.00000 250.00| 5.00000 250.00
Hay Bales | | |
0260 665J000 550.000 LF | 6.00000 3300.00| 4.00000 2200.00] 7.00000 3850.00
Silt Fence, Type A | | |
0270 6650001 550.000 LF | 6.00000 3300.00| 1.50000 825.00] 1.00000 550.00
Silt Fence Removal | | |
0280 680A000 LUMP | 4000.00000 4000.00] 2500.00000 2500.00] 5000.00000 5000.00
Engineering Controls | | |
SECTION TOTALS | S 168,636.00] S 188,665.50] S 199,724.75
—————————————————————————————————————————— e
CONTRACT TOTALS | S 168,636.00] S 188,665.50] S 199,724.75




Precast Concrete Barrier Rail End |
Section,39'-11 3/8" Long |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 028 -4
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20040625028 COUNTIES : ST. CLAIR
LETTING DATE 06/25/04 10:00 AM DIVISION : 03
| ( 4 ) 14008 | ( 5 ) 19121 | ( 6 ) 13021
|NEWELL & BUSH, INC. |BOB SMITH CONSTRUCTION, INC |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 15000.00000 15000.00] 25000.00000 25000.00| 15000.00000 15000.00
Removal Of 0ld Bridge, Station 9+92.63 | | |
0020 210A000 223.000 CUYD] 8.00000 1784.00] 12.50000 2787.50] 5.00000 1115.00
Unclassified Excavation | | |
0030 502A000 39.000 1B | 1.00000 39.00| 10.00000 390.00| 2.50000 97.50
Steel Reinforcement | \ |
0040 505A032 1.000 EACH]| 2000.00000 2000.00| 2000.00000 2000.00| 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0050 505B102 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00] 2000.00000 2000.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0060 505M002 565.000 LF | 32.00000 18080.00] 55.00000 31075.00| 25.00000 14125.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0070 507A000 2.000 EACH| 2600.00000 5200.00| 1750.00000 3500.00| 2000.00000 4000.00
Wire Rope Abutment Anchor Assembly | \ |
0080 510A000 6.000 CUYD]| 500.00000 3000.00| 900.00000 5400.00| 300.00000 1800.00
Bridge Substructure Concrete, Class A | | |
0090 511A000 33.000 EACH] 50.00000 1650.00] 50.00000 1650.00| 60.00000 1980.00
Elastomeric Bearings, Type 1 | \ |
0100 512A014 2.000 EACH| 3300.00000 6600.00| 2400.00000 4800.00| 3470.00000 6940.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0110 512B004 1.000 EACH] 4500.00000 4500.00] 2600.00000 2600.00] 4060.00000 4060.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0120 512c017 12.000 EACH]| 3300.00000 39600.00] 2900.00000 34800.00| 5145.00000 61740.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0130 512C025 4.000 EACH] 4000.00000 16000.00] 3250.00000 13000.00] 5485.00000 21940.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0140 512D030 4.000 EACH] 3400.00000 13600.00] 2900.00000 11600.00] 5190.00000 20760.00
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 028 -5
TABULATION OF BIDS
CALL ORDER : 028 CONTRACT ID 20040625028 COUNTIES CLAIR
LETTING DATE 06/25/04 10:00 AM DIVISION
| ( 4 ) 14008 | ( 5 19121 6 ) 13021
|NEWELL & BUSH, |BOB SMITH CONSTRUCTION, INC |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 512E000 8.000 EACH] 450.00000 3600.00| 625.00000 5000.00] 240.00000 1920.00
Precast Concrete Abutment Panels, Type | |
Al | \
0160 512E001 8.000 EACH] 500.00000 4000.00] 700.00000 5600. 350.00000 2800.00
Precast Concrete Abutment Panels, Type | |
A2 I \
0170 512F000 4.000 EACH] 750.00000 3000.00| 700.00000 2800. 420.00000 1680.00
Precast Concrete Wing Panels, Type Wl | \
0180 512F001 4.000 EACH] 800.00000 3200.00] 700.00000 2800. 610.00000 2440.00
Precast Concrete Wing Panels, Type W2 | \
0190 512G000 4.000 EACH] 550.00000 2200.00 | 750.00000 3000. 545.00000 2180.00
Precast Concrete Abutment Wing Cap Pane | \
0200 600A000 LUMP | 45000.00000 45000.00 | 25000.00000 25000. 24995.44000 24995.44
Mobilization | |
0210 610C001 135.000 TON | 32.00000 4320.00] 25.00000 3375. 32.00000 4320.00
Loose Riprap, Class 2 | |
0220 610D003 179.000 SQYD| 4.00000 716.00| 3.50000 626. 2.50000 447.50
Filter Blanket, Geotextile |
0230 630C003 4.000 EACH] 1050.00000 4200.00] 2000.00000 8000. 1000.00000 4000.00
Guardrail End Anchor, Type 13 |
0240 630C050 4.000 EACH] 1700.00000 6800.00 | 2000.00000 8000. 1600.00000 6400.00
Guardrail End Anchor, Type 20 Series | |
0250 665F000 50.000 EACH]| 20.00000 1000.00] 5.00000 250. 5.00000 250.00
Hay Bales | |
0260 665J000 550.000 LF | 6.00000 3300.00] 3.00000 1650. 4.00000 2200.00
Silt Fence, Type A | |
0270 6650001 550.000 LF | 1.50000 825.00] 3.00000 1650. 1.00000 550.00
Silt Fence Removal | \
0280 680A000 LUMP | 4000.00000 4000.00] 7500.00000 7500. 6000.00000 6000.00
Engineering Controls | |
SECTION TOTALS | S 215,214.00] S 215,854. S 217,740.44
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
CONTRACT TOTALS | $ 215,214.00| S 215,854. S 217,740.44




Precast Concrete Barrier Rail End |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 028 -6
TABULATION OF BIDS
CALL ORDER : 028 CONTRACT ID 20040625028 COUNTIES : ST. CLAIR
LETTING DATE 06/25/04 10:00 AM DIVISION : 03
I ( 7 ) 16032 | ( ) I ( )
| PRICHARD CONSTRUCTION COMPA | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 20000.00000 20000.00 | |
Removal Of 0ld Bridge, Station 9+92.63 | | |
0020 210A000 223.000 CUYD] 8.50000 1895.50] |
Unclassified Excavation | | |
0030 502A000 39.000 1B | 1.10000 42.90| |
Steel Reinforcement | \ |
0040 505A032 1.000 EACH]| 1000.00000 1000.00] |
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0050 505B102 1.000 EACH] 2000.00000 2000.00| |
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0060 505M002 565.000 LF | 35.00000 19775.00] |
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0070 507A000 2.000 EACH| 2250.00000 4500.00] |
Wire Rope Abutment Anchor Assembly | \ |
0080 510A000 6.000 CUYD]| 500.00000 3000.00| |
Bridge Substructure Concrete, Class A | | |
0090 511A000 33.000 EACH] 85.00000 2805.00 | |
Elastomeric Bearings, Type 1 | \ |
0100 512A014 2.000 EACH| 4500.00000 9000.00| |
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0110 512B004 1.000 EACH] 6000.00000 6000.00| |
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0120 512c017 12.000 EACH]| 4500.00000 54000.00] |
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0130 512C025 4.000 EACH] 5000.00000 20000.00 | |
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0140 512D030 4.000 EACH] 4500.00000 18000.00] |
\ I
\ |

Section,39'-11 3/8" Long |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 028 -7
TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20040625028 COUNTIES ST. CLAIR
LETTING DATE 06/25/04 10:00 AM DIVISION 03
I ( 7 ) 16032 I ( ) | ( )
| PRICHARD CONSTRUCTION COMPA | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 512E000 8.000 EACH] 300.00000 2400.00] |
Precast Concrete Abutment Panels, Type | \ |
Al | \ |
0160 512E001 8.000 EACH] 600.00000 4800.00]| |
Precast Concrete Abutment Panels, Type | \ |
A2 | \ |
0170 512F000 4.000 EACH] 500.00000 2000.00| |
Precast Concrete Wing Panels, Type Wl | \ |
0180 512F001 4.000 EACH]| 600.00000 2400.00] |
Precast Concrete Wing Panels, Type W2 | \ |
0190 512G000 4.000 EACH] 600.00000 2400.00] |
Precast Concrete Abutment Wing Cap Pane | | |
0200 600A000 LUMP | 15000.00000 15000.00| |
Mobilization | \
0210 610C001 135.000 TON | 35.00000 4725.00] |
Loose Riprap, Class 2 | \ |
0220 610D003 179.000 SQYD] 7.00000 1253.00]| |
Filter Blanket, Geotextile | | |
0230 630C003 4.000 EACH] 1500.00000 6000.00 | |
Guardrail End Anchor, Type 13 | | |
0240 630C050 4.000 EACH| 1500.00000 6000.00| |
Guardrail End Anchor, Type 20 Series | \ |
0250 665F000 50.000 EACH| 8.50000 425.00] |
Hay Bales | \ |
0260 665J000 550.000 LF | 12.00000 6600.00| |
Silt Fence, Type A | \ |
0270 6650001 550.000 LF | 4.50000 2475.00| |
Silt Fence Removal | \ |
0280 680A000 LUMP | 8000.00000 8000.00| |
Engineering Controls | \ |
SECTION TOTALS | S 226,496.40| 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 226,496.40] 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04

PAGE : 029 -1
VENDOR RANKING

CALL ORDER : 029 CONTRACT ID : 20040625029 COUNTIES : ST. CLAIR
LETTING DATE : 06/25/04 10:00 AM DIVISION : 03
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-5800(206)

for constructing the Planing, Resurfacing and Traffic Stripe
on 19th Street

in Pell City from U.S.#231 to Norfolk Southern Railroad.
Length - 1.814 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 299,816.75 100.0000%
2 04013 DUNN CONSTRUCTION COMPANY, INC. S 340,799.28 113.6692%
3 01087 APAC-SOUTHEAST, INC. $ 348,252.29 116.1550%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 029 -2
TABULATION OF BIDS
CALL ORDER 029 CONTRACT 1ID 20040625029 COUNTIES ST. CLAIR
LETTING DATE 06/25/04 10:00 AM DIVISION 03
| ( 1 ) 13022 | ( 2 ) 04013 | ( 3 ) 01087
|[MCCARTNEY CONSTRUCTION CO., |DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 305A000 800.000 CUYD| 17.50000 14000.00 | 19.91000 15928.00| 25.74000 20592.00
Borrow, Section 210, For Miscellaneous | \ |
Use I \ |
0020 405A000 1500.000 GAL | 1.30000 1950.00]| 0.94000 1410.00] 1.51000 2265.00
Tack Coat | \ |
0030 408A052 20000.000 SQYD| 1.50000 30000.00| 1.53000 30600.00 | 1.73000 34600.00
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 429A221 2150.000 TON | 38.00000 81700.00 | 48.97000 105285.50| 46.77000 100555.50
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0050 429B228 2839.000 TON | 35.00000 99365.00 | 45.44000 129004.16| 41.76000 118556.64
Improved Bituminous Concrete Binder | | |
Layer, Leveling, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0060 600A000 LUMP | 30166.00000 30166.00| 8793.51000 8793.51] 23385.90000 23385.90
Mobilization | |
0070 630A001 657.000 LF | 15.50000 10183.50] 17.61000 11569.77] 26.25000 17246.25
Steel Beam Guardrail, Class A, Type 2 | \ |
0080 630C050 6.000 EACH] 1650.00000 9900.00 | 1881.82000 11290.92| 1260.00000 7560.00
Guardrail End Anchor, Type 20 Series | | |
0090 701A031 4.000 MILE]| 1100.00000 4400.00| 1447.85000 5791.40] 1155.00000 4620.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0100 701A035 4.000 MILE] 1300.00000 5200.00] 1644.18000 6576.72 | 1365.00000 5460.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0110 701cC001 8.000 MILE| 400.00000 3200.00] 736.20000 5889.60| 420.00000 3360.00
Solid Temporary Traffic Stripe | \ |
0120 703A002 202.000 SQFT| 1.75000 353.50] 6.14000 1240.28]| 1.84000 371.68
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0130 703B002 137.000 SQFT| 1.75000 239.75| 6.14000 841.18] 1.84000 252.08
Traffic Control Legends, Class 2, Type | \ |
0140 705A005 242.000 EACH| 4.50000 1089.00| 6.75000 1633.50] 4.73000 1144.66
\ |

Pavement Markers, Class A, Type 2-D |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 029 -3
TABULATION OF BIDS
CALL ORDER : 029 CONTRACT ID : 20040625029 COUNTIES : ST. CLAIR
LETTING DATE : 06/25/04 10:00 AM DIVISION : 03
| ( 1 ) 13022 | ( 2 ) 04013 | ( 3 ) 01087
|MCCARTNEY CONSTRUCTION CO., |DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 740B00O 245.000 SQFT| 15.00000 3675.00| 9.36000 2293.20]| 8.40000 2058.00
Construction Signs | | |
0160 740E000 50.000 EACH]| 1.00000 50.00| 10.33000 516.50| 13.11000 655.50
Cones (36 Inches High) | \ |
0170 7400000 1.000 EACH]| 4345.00000 4345.00| 2135.04000 2135.04| 5569.08000 5569.08
Pilot Car | | |
SECTION TOTALS | S 299,816.75| S 340,799.28] S 348,252.29
—————————————————————————————————————————— e
CONTRACT TOTALS | S 299,816.75| S 340,799.28| S 348,252.29




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20040625031
LETTING DATE : 06/25/04 10:00 AM DIVISION : 08
CONTRACT TIME : 160 Calendar Days

CONTRACT DESCRIPTION
for constructing the Bridge Replacement on C.R.#35 over
Bates Creek south of Sims Chapel. Length 0.054 mi.

06/28/04
031 -1

DATE
PAGE
COUNTIES : WASHINGTON
PROJECT (S) BR-6501 (200)
TOTAL % OVER
BID LOW BID
$ 674,388.40 100.0000%
$ 687,202.00 101.9000%
S 719,029.08 106.6194%
$ 742,842.42 110.1505%
$ 769,399.70 114.0885%

RANK VENDOR NO./NAME
1 13099 MCINNIS, LLC
2 14008 NEWELL & BUSH, INC.
3 02102 ROB'T J BAGGETT, INC.
4 13021 MURPHREE BRIDGE CORPORATION
5 13036 THE MORRIS GROUP, INC.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 031 -2
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20040625031 COUNTIES WASHINGTON
LETTING DATE 06/25/04 10:00 AM DIVISION 08
| ( 1 ) 13099 | ( 2 ) 14008 | ( 3 ) 02102
|[MCINNIS, LLC INEWELL & BUSH, INC. |[ROB'T J BAGGETT, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 20000.00000 20000.00 | 37000.00000 37000.00| 22350.00000 22350.00
Removal Of 0Old Bridge, Station 351+86.5 | \ |
0020 210A000 1064.000 CUYD]| 8.00000 8512.00] 5.25000 5586.00| 3.57000 3798.48
Unclassified Excavation | | |
0030 502A000 38320.000 LB | 0.75000 28740.00 | 0.75000 28740.00 | 0.60000 22992.00
Steel Reinforcement | \ |
0040 502B000O LUMP | 48900.00000 48900.00] 47000.00000 47000.00| 34575.00000 34575.00
Steel Reinforcement For Bridge | | |
Superstructure, STA. 352+20.00 (APPROX | | |
59,020 LBS.) | \ |
0050 505A030 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00| 5100.00000 10200.00
Steel Test Piles (HP 10x42) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0060 505B100 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00| 6575.00000 13150.00
Static Loading Tests (HP 10x42) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0070 505M000 1165.000 LF | 25.00000 29125.00| 26.00000 30290.00| 67.75000 78928.75
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0080 506A008 228.000 LF | 268.18000 61145.04 | 112.00000 25536.00| 330.00000 75240.00
Drilled Shaft Excavation, 4'-0" Diamete | | |
0090 506C022 228.000 LF | 76.32000 17400.96| 160.00000 36480.00| 93.75000 21375.00
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS2 Concrete | | |
0100 506G002 4.000 EACH] 100.00000 400.00] 3300.00000 13200.00] 2600.00000 10400.00
Crosshole Sonic Logging, 4'-0" Diameter | | |
0110 508A000 4456.000 LB | 4.00000 17824.00] 2.50000 11140.00] 2.80000 12476.80
Structural Steel | | |
0120 510A000 83.000 CUYD]| 500.00000 41500.00] 500.00000 41500.00| 663.00000 55029.00
Bridge Substructure Concrete, Class A | | |
0130 510C051 LUMP| 147000.00000 147000.00|] 125000.00000 125000.00] 96471.00000 96471.00
Bridge Concrete Superstructure, STA. | | |
352420.00, (APPROX. 245 CU. YDS.) | \ I
0140 510E000 680.000 SQYD| 3.68000 2502.40| 4.00000 2720.00] 6.51000 4426.80
Grooving Concrete Bridge Decks | | |
0150 511A004 24.000 EACH] 500.00000 12000.00] 345.00000 8280.00| 452.00000 10848.00
Elastomeric Bearings, Type 4 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 031 -3
TABULATION OF BIDS

CALL ORDER : 031 CONTRACT ID : 20040625031 COUNTIES : WASHINGTON
LETTING DATE : 06/25/04 10:00 AM DIVISION : 08
| ( 1 ) 13099 | ( 2 ) 14008 | ( 3 ) 02102
|[MCINNIS, LLC INEWELL & BUSH, INC. |[ROB'T J BAGGETT, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 513B005 1005.000 LF | 105.00000 105525.00] 127.00000 127635.00] 135.50000 136177.50
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0170 600A000 LUMP | 60000.00000 60000.00| 70000.00000 70000.00| 40100.00000 40100.00
Mobilization | |
0180 610C001 1060.000 TON | 32.00000 33920.00] 37.00000 39220.00| 29.30000 31058.00
Loose Riprap, Class 2 | | |
0190 610D003 936.000 SQYD| 4.00000 3744.00 | 3.00000 2808.00]| 1.50000 1404.00
Filter Blanket, Geotextile | | |
0200 630C003 4.000 EACH] 1100.00000 4400.00] 1200.00000 4800.00| 1950.00000 7800.00
Guardrail End Anchor, Type 13 | \ |
0210 630C070 4.000 EACH] 1600.00000 6400.00| 1700.00000 6800.00] 1950.00000 7800.00
Guardrail End Anchor, Type 10 Series | | |
0220 665F000 50.000 EACH] 5.00000 250.00| 20.00000 1000.00| 5.75000 287.50
Hay Bales | | |
0230 665J000 730.000 LF | 4.00000 2920.00| 6.00000 4380.00| 4.00000 2920.00
Silt Fence, Type A | | |
0240 6650001 730.000 LF | 1.00000 730.00] 1.90000 1387.00| 1.00000 730.00
Silt Fence Removal | | |
0250 680A000 LUMP | 5000.00000 5000.00| 0.00000 0.00] 8350.00000 8350.00
Engineering Controls | | |
0260 740B00O 495.000 SQFT| 10.00000 4950.00] 10.00000 4950.00| 11.75000 5816.25
Construction Signs | \ |
0270 740F002 10.000 EACH] 250.00000 2500.00| 250.00000 2500.00] 350.00000 3500.00
Barricades, Type III | | |
0280 7401005 5.000 EACH] 200.00000 1000.00] 250.00000 1250.00]| 165.00000 825.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 674,388.40] S 687,202.00]| S 719,029.08
—————————————————————————————————————————— T T el ettt R
| \ |

CONTRACT TOTALS $ 674,388.40 $ 687,202.00 $ 719,029.08




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 031 -4
TABULATION OF BIDS

CALL ORDER : 031 CONTRACT ID : 20040625031 COUNTIES : WASHINGTON
LETTING DATE : 06/25/04 10:00 AM DIVISION : 08

| ( 4 ) 13021
|[MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT |

( 5 ) 13036
THE MORRIS GROUP, INC.

\ |

\ I

\ I

| \ |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |

0010 206A000 LUMP | 40000.00000 40000.00] 50000.00000 50000.00|
Removal Of 0ld Bridge, Station 351+86.5 | | |

0020 210A000 1064.000 CUYD]| 4.00000 4256.00| 6.00000 6384.00]
Unclassified Excavation | \ |

0030 502A000 38320.000 LB | 0.90000 34488.00| 0.75000 28740.00 |
Steel Reinforcement | \ |

0040 502B000O LUMP | 53118.00000 53118.00] 49000.00000 49000.00|
Steel Reinforcement For Bridge | \ |
Superstructure, STA. 352+20.00 (APPROX | | |
59,020 LBS.) | \ |

0050 505A030 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00|
Steel Test Piles (HP 10x42) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | \

0060 505B100 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00|
Static Loading Tests (HP 10x42) (Maximum | | |
Bid Limited To $2000 Per Each Loading | \ |
Test) | \ |

0070 505M000 1165.000 LF | 24.00000 27960.00 | 30.00000 34950.00|
Steel Piling Furnished And | | |
Driven (HP10x42) | \ |

0080 506A008 228.000 LF | 101.00000 23028.00 | 106.25000 24225.00|
Drilled Shaft Excavation, 4'-0" Diamete | | |

0090 506C022 228.000 LF | 145.00000 33060.00] 152.25000 34713.00|
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS2 Concrete | | |

0100 506G002 4.000 EACH] 200.00000 800.00] 1500.00000 6000.00]
Crosshole Sonic Logging, 4'-0" Diameter | | |

0110 508A000 4456.000 LB | 2.50000 11140.00] 2.45000 10917.20]
Structural Steel | \ |

0120 510A000 83.000 CUYD]| 650.00000 53950.00] 600.00000 49800.00|
Bridge Substructure Concrete, Class A | | |

0130 510C051 LUMP| 165000.00000 165000.00|] 165000.00000 165000.00]
Bridge Concrete Superstructure, STA. | | |
352+20.00, (APPROX. 245 CU. YDS.) | \

0140 510E000 680.000 SQYD| 3.87000 2631.60| 4.00000 2720.00]
Grooving Concrete Bridge Decks | \ |

0150 511A004 24.000 EACH] 400.00000 9600.00| 300.00000 7200.00|

\ |

Elastomeric Bearings, Type 4 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 031 -5
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20040625031 COUNTIES WASHINGTON
LETTING DATE 06/25/04 10:00 AM DIVISION 08
| ( 4 ) 13021 | ( 5 ) 13036 | ( )
| MURPHREE BRIDGE CORPORATION |THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 513B005 1005.000 LF | 122.50000 123112.50] 110.00000 110550.00]|
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | \ |
0170 600A000 LUMP | 87993.82000 87993.82] 121000.00000 121000.00|
Mobilization | |
0180 610C001 1060.000 TON | 32.00000 33920.00 | 30.00000 31800.00]|
Loose Riprap, Class 2 | \ |
0190 610D003 936.000 SQYD| 2.00000 1872.00] 4.00000 3744.00]
Filter Blanket, Geotextile | | |
0200 630C003 4.000 EACH] 1100.00000 4400.00] 1100.00000 4400.00]
Guardrail End Anchor, Type 13 | | |
0210 630C070 4.000 EACH] 1450.00000 5800.00] 1450.00000 5800.00]
Guardrail End Anchor, Type 10 Series | \ |
0220 665F000 50.000 EACH] 7.10000 355.00] 6.25000 312.50]
Hay Bales | \ |
0230 665J000 730.000 LF | 5.50000 4015.00] 3.25000 2372.50|
Silt Fence, Type A | \ |
0240 6650001 730.000 LF | 1.00000 730.00] 2.00000 1460.00]
Silt Fence Removal | \ |
0250 680A000 LUMP | 7000.00000 7000.00| 12000.00000 12000.00|
Engineering Controls | \ |
0260 740B00O 495.000 SQFT| 7.50000 3712.50] 10.50000 5197.50]
Construction Signs | \ |
0270 740F002 10.000 EACH] 165.00000 1650.00] 250.00000 2500.00/|
Barricades, Type III | \ |
0280 7401005 5.000 EACH] 250.00000 1250.00] 150.00000 750.00 |
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 742,842.42 | 779,535.70] $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 742,842 .42 | 769,399.70| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04

PAGE : 034 -1
VENDOR RANKING

CALL ORDER : 034 CONTRACT ID : 20040625034 COUNTIES : CALHOUN
LETTING DATE : 06/25/04 10:00 AM DIVISION : 04
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPOA-7450(600)

for constructing the Resurfacing and Traffic Stripe on the
0ld Gadsden Highway from Railroad Avenue in Anniston to

S.R.#1 (U.S.#431). Length 3.657 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 544,723.92 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 553,383.56 101.5897%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 034 -2
TABULATION OF BIDS

CALL ORDER : 034 CONTRACT ID : 20040625034 COUNTIES : CALHOUN
LETTING DATE : 06/25/04 10:00 AM DIVISION : 04
| ( 1 ) 13022 | ( 2 ) 01087 ( )

|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206C025 276.000 SQYD| 7.50000 2070.00] 12.96000 3576.96|
Removing Bituminous Pavement On | | |
Concrete Surfaces | | |
0020 401B108 46911.000 SQYD] 0.72000 33775.92| 0.75000 35183.25]|
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0030 405A000 3330.000 GAL | 0.00000 0.00| 1.45000 4828.50]
Tack Coat | \ |
0040 424A360 3351.000 TON | 42.00000 140742.00] 43.40000 145433.40|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0050 424A366 200.000 TON | 45.00000 9000.00 | 44.77000 8954.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 424B650 5160.000 TON | 37.50000 193500.00] 36.90000 190404.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424B655 75.000 TON | 80.00000 6000.00 | 78.44000 5883.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 430B043 2132.000 TON | 18.00000 38376.00 | 18.83000 40145.56/|
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0090 600A000 LUMP | 34500.00000 34500.00 | 32904.24000 32904.24|
Mobilization | |
0100 630A001 575.000 LF | 31.50000 18112.50] 25.73000 14794.75]
Steel Beam Guardrail, Class A, Type 2 | \ |
0110 630C022 4.000 EACH] 1650.00000 6600.00 | 1260.00000 5040.00]
Guardrail End Anchor, Type Special | |
0120 630C050 8.000 EACH] 1600.00000 12800.00 | 1575.00000 12600.00|
Guardrail End Anchor, Type 20 Series | \ |
0130 630C070 2.000 EACH| 1450.00000 2900.00| 1470.00000 2940.00|
\ |

Guardrail End Anchor, Type 10 Series |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 034 -3
TABULATION OF BIDS

CALL ORDER : 034 CONTRACT ID : 20040625034 COUNTIES : CALHOUN
LETTING DATE : 06/25/04 10:00 AM DIVISION : 04
| ( 1 ) 13022 | ( 2 ) 01087 ( )

|
|MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 701A031 8.000 MILE] 1180.00000 9440.00| 1239.00000 9912.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) |

\ |
0150 701A035 6.000 MILE] 1340.00000 8040.00| 1407.00000 8442.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0160 701A045 2.000 MILE| 830.00000 1660.00| 871.50000 1743.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0170 701C000 6.000 MILE] 520.00000 3120.00] 546.00000 3276.00]
Broken Temporary Traffic Stripe | | |
0180 701C001 18.000 MILE| 590.00000 10620.00| 619.50000 11151.00]
Solid Temporary Traffic Stripe | \ |
0190 703A002 380.000 SQFT| 5.00000 1900.00]| 5.25000 1995.00]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0200 705A032 121.000 EACH] 5.50000 665.50] 5.78000 699.38]
Pavement Markers, Class A-H, Type 1-B | \ |
0210 705A037 362.000 EACH]| 5.50000 1991.00]| 5.78000 2092.36]
Pavement Markers, Class A-H, Type 2-D | \ |
0220 740B00O 362.000 SQFT| 13.00000 4706.00| 8.40000 3040.80]
Construction Signs | \ |
0230 740E000 50.000 EACH| 1.00000 50.00] 12.62000 631.00]
Cones (36 Inches High) | | |
0240 740M001 50.000 EACH] 1.00000 50.00] 1.07000 53.50|
Ballast For Cone | \ |
0250 7400000 1.000 EACH] 4105.00000 4105.00]| 7659.86000 7659.86|
Pilot Car | \ |
SECTION TOTALS | $ 544,723.92] S 553,383.56] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 544,723.92| $ 553,383.56| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04

PAGE : 040 -1
VENDOR RANKING

CALL ORDER : 040 CONTRACT ID : 20040625040 COUNTIES : BALDWIN
LETTING DATE : 06/25/04 10:00 AM DIVISION : 09
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) ST-002-003-003

for constructing the Planing, Resurfacing and Traffic Stripe
at various sites on S.R.#16, S.R.#3 and S.R.#225 as
indicated on the plans. Length 0.976 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. $ 576,262.73 100.0000%

2 13008 MOBILE ASPHALT COMPANY, LLC $ 577,862.76 100.2777%



Superpave Bituminous Concrete Wearing
Surface Layer,Patching ,1/2" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 040 -2
TABULATION OF BIDS
CALL ORDER 040 CONTRACT ID 20040625040 COUNTIES BALDWIN
LETTING DATE 06/25/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206C002 205.000 SQYD] 8.68000 1779.40| 6.00000 1230.00|
Removing Concrete Slope Paving | \ |
0020 206D000 19.000 LF | 18.73000 355.87| 30.00000 570.00|
Removing Pipe | | |
0030 206D002 44.000 LF | 4.04000 177.76| 10.00000 440.00|
Removing Curb | | |
0040 210A000 208.000 CUYD] 11.03000 2294.24| 16.30000 3390.40|
Unclassified Excavation | | |
0050 210D022 310.000 CUYD]| 11.78000 3651.80| 13.50000 4185.00|
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-2-4(0) or A-4(0) | |
0060 214A000 18.000 CUYD]| 9.89000 178.02] 20.00000 360.00|
Structure Excavation | | |
0070 214B0O0O 5.000 CUYD] 40.18000 200.90| 20.00000 100.00]
Foundation Backfill, Local | | |
0080 230A000 4.000 RBST| 558.47000 2233.88| 325.00000 1300.00|
Roadbed Processing | | |
0090 301A012 375.000 SQYD| 12.82000 4807.50] 16.50000 6187.50]
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0100 405A000 4195.000 GAL | 1.26000 5285.70| 1.00000 4195.00|
Tack Coat | | |
0110 407A000 450.000 GAL | 23.72000 10674.00] 16.00000 7200.00|
Joint Sealant For Hot Mix Asphalt | | |
Pavement | | |
0120 408A051 38800.000 SQYD| 0.86000 33368.00] 0.62000 24056.00|
Planing Existing Pavement | | |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0130 408A054 934.000 SQYD| 2.99000 2792 .66 | 1.69000 1578.46|
Planing Existing Pavement | | |
(Approximately 3.10" Thru 4.0" Thick) | | |
0140 424A360 3280.000 TON | 44.68000 146550.40] 44.20000 144976.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0150 424A363 50.000 TON | 69.53000 3476.50| 50.00000 2500.00]
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/28/04
PAGE : 040 -3

CALL ORDER : 040 CONTRACT 1ID 20040625040 COUNTIES BALDWIN
LETTING DATE : 06/25/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 424B650 4505.000 TON | 43.92000 197859.60| 41.50000 186957.50|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0170 424B658 50.000 TON | 69.66000 3483.00] 50.00000 2500.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0180 533A347 8.000 LF | 45.00000 360.00] 70.00000 560.00|
15" Storm Sewer Pipe (Class 3 R.C.) | \
(Extension) | \ |
0190 600A000 LUMP | 25417.27000 25417.27] 57100.00000 57100.00]
Mobilization | |
0200 614A000 45.000 CUYD| 235.00000 10575.00 | 200.00000 9000.00|
Slope Paving | | |
0210 620A000 1.000 CUYD| 2400.00000 2400.00] 1000.00000 1000.00]
Minor Structure Concrete | | |
0220 621C031 2.000 EACH| 2000.00000 4000.00] 2650.00000 5300.00]
Inlets, Type S3 (1 Wing) | | |
0230 623B000O 50.000 LF | 35.00000 1750.00] 20.00000 1000.00]
Concrete Curb, Type N | \ |
0240 623C000 395.000 LF | 12.00000 4740.00] 13.00000 5135.00]
Combination Curb & Gutter, Type C | | |
0250 650A000 500.000 CUYD| 13.31000 6655.00 | 11.00000 5500.00]
Topsoil | | |
0260 652A061 1.000 ACRE] 800.00000 800.00| 750.00000 750.00 |
Seeding (Mix 3E) | | |
0270 656A000 1.000 ACRE] 800.00000 800.00| 750.00000 750.00 |
Mulching, Class A, Type 1 | | |
0280 665J000 760.000 LF | 3.76000 2857.60| 4.20000 3192.00]
Silt Fence, Type A | \ |
0290 6650001 760.000 LF | 2.00000 1520.00] 2.00000 1520.00]
Silt Fence Removal | | |
0300 665Q001 1120.000 LF | 8.78000 9833.60 | 7.00000 7840.00]
20 Inch Wattle | | |
0310 701C000 4.000 MILE] 400.00000 1600.00| 400.00000 1600.00]
Broken Temporary Traffic Stripe | \ |
0320 701C001 7.000 MILE] 450.00000 3150.00] 450.00000 3150.00]
\ |

Solid Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 040 -4
TABULATION OF BIDS

CALL ORDER : 040 CONTRACT ID : 20040625040 COUNTIES : BALDWIN
LETTING DATE : 06/25/04 10:00 AM DIVISION : 09

( 1 ) 23011 | ( 2 ) 13008 |
HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
\ |

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0330 7011001 2.000 MILE| 1150.00000 2300.00] 1160.00000 2320.00]
Broken White, Class 2, Type A, Traffic | | |
Stripe (Type 1 And 4 Beads) (6" Wide) | |
0340 7011003 4.000 MILE] 1900.00000 7600.00 | 1915.00000 7660.00]
Solid White, Class 2, Type A, Traffic | | |
Stripe (Type 1 And 4 Beads) (6" Wide) | |
0350 7011005 1.000 MILE] 1150.00000 1150.00] 1160.00000 1160.00]
Broken Yellow, Class 2, Type A, Traffic | \ |
Stripe (Type 1 And 4 Beads) (6" Wide) | |
0360 7011007 3.000 MILE]| 2150.00000 6450.00| 2165.00000 6495.00 |
Solid Yellow, Class 2, Type A, Traffic | \ |
Stripe (Type 1 And 4 Beads) (6" Wide) | |
0370 701J001 4225.000 LF | 1.10000 4647.50]| 1.10000 4647.50]
Dotted Class 2, Type A, Traffic | \ |
Stripe (Type 1 And 4 Beads) (6 " Wide) | | |
0380 703A002 3955.000 SQFT| 2.50000 9887.50 | 2.50000 9887.50]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0390 703B002 516.000 SQFT| 3.50000 1806.00] 3.50000 1806.00]
Traffic Control Legends, Class 2, Type | \ |
0400 703D001 2290.000 SQFT| 1.00000 2290.00] 1.00000 2290.00]
Temporary Traffic Control Markings | \ |
0410 705A030 112.000 EACH] 4.80000 537.60| 4.80000 537.60|
Pavement Markers, Class A-H, Type 2-C | \ |
0420 705A031 1270.000 EACH] 4.80000 6096.00| 4.80000 6096.00 |
Pavement Markers, Class A-H, Type 1-A | \ |
0430 705A032 221.000 EACH] 4.80000 1060.80] 4.80000 1060.80]
Pavement Markers, Class A-H, Type 1-B | \ |
0440 705A037 385.000 EACH] 4.80000 1848.00| 4.80000 1848.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0450 705A038 70.000 EACH| 4.80000 336.00] 4.80000 336.00]
Pavement Markers, Class A-H, Type 2-E | \ |
0460 730H001 7600.000 LF | 3.00000 22800.00]| 3.00000 22800.00 |
Loop Wire | \ |
0470 740B00O 926.000 SQFT| 6.69000 6194.94 | 8.00000 7408.00]
Construction Signs | \ |
0480 740D000 100.000 EACH] 32.07000 3207.00] 45.00000 4500.00]
Channelizing Drums | \ |
0490 740E000 50.000 EACH| 13.65000 682.50] 10.75000 537.50|
\ |

Cones (36 Inches High) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 040 -5
TABULATION OF BIDS
CALL ORDER 040 CONTRACT 1ID 20040625040 COUNTIES BALDWIN
LETTING DATE 06/25/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 740M001 50.000 EACH] 9.17000 458.50| 7.00000 350.00|
Ballast For Cone | | |
0510 741C010 1.000 EACH] 1282.69000 1282.69] 1000.00000 1000.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | S 576,262.73| S 577,862.76 | S 0.00
—————————————————————————————————————————— Bt e e et
CONTRACT TOTALS | S 576,262.73| S 577,862.76| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 041 -1
VENDOR RANKING

CALL ORDER : 041 CONTRACT ID : 20040625041 COUNTIES : BUTLER
LETTING DATE : 06/25/04 10:00 AM DIVISION : 06
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-007-010-003

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#10 from MP 125.177 in Greenville to MP 129.188 at
C.R.#43. Length 3.978 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 743,758.01 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 767,748.21 103.2255%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 041 -2
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20040625041 COUNTIES BUTLER
LETTING DATE 06/25/04 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206D002 370.000 LF | 1.93000 714.10]| 4.60000 1702.00]
Removing Curb | | |
0020 210D021 1635.000 CUYD| 11.45000 18720.75| 2.50000 4087.50]
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | | |
0030 405A000 4511.000 GAL | 2.45000 11051.95] 0.25000 1127.75]
Tack Coat | | |
0040 408A052 56250.000 SQYD] 0.50000 28125.00] 1.65000 92812.50|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0050 410C000 1.000 EACH] 658.03000 658.03| 6500.00000 6500.00|
Contractor Retained Profilograph | | |
0060 424A361 6089.000 TON | 42.50000 258782.50 | 32.00000 194848.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424A367 600.000 TON | 47.34000 28404.00] 47.25000 28350.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B650 6495.000 TON | 39.80000 258501.00 | 40.25000 261423.75]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0090 424B654 40.000 TON | 122.56000 4902.40| 110.00000 4400.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B655 58.000 TON | 110.00000 6380.00 | 150.00000 8700.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 600A000 LUMP | 39700.00000 39700.00 | 75000.00000 75000.00 |
Mobilization | |
0120 652A056 9.000 ACRE] 450.00000 4050.00] 343.83000 3094.47]
Seeding (Mix 2E) | | |
0130 656A000 9.000 ACRE] 400.00000 3600.00] 343.83000 3094.47]
\ |

Mulching, Class A, Type 1 |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/28/04
PAGE : 041 -3

CALL ORDER . 041 CONTRACT ID 20040625041 COUNTIES BUTLER
LETTING DATE 06/25/04 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 23024 ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
0140 665F000 100.000 EACH] 6.00000 600.00| 5.06000 506
Hay Bales | |
0150 665J000 1500.000 LF | 3.50000 5250.00] 2.88000 4320.
Silt Fence, Type A | \
0160 6650001 1500.000 LF | 1.00000 1500.00] 1.52000 2280.
Silt Fence Removal | |
0170 701A028 11.000 MILE] 1530.00000 16830.00 | 1563.69000 17200.
Solid White, Class 2, Type A Traffic | |
Stripe (0.06" Thick) (6" Wide) |
0180 701A032 10.000 MILE| 1750.00000 17500.00 | 1788.54000 17885.
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.06" Thick) (6" Wide) |
0190 701A046 3.000 MILE] 980.00000 2940.00| 1001.58000 3004.
Broken Yellow, Class 2, Type A Traffic | |
Stripe (0.09"™ Thick) (6" Wide) |
0200 701C000 6.000 MILE] 420.00000 2520.00] 429.25000 2575.
Broken Temporary Traffic Stripe | |
0210 701cC001 42.000 MILE| 480.00000 20160.00| 490.57000 20603.
Solid Temporary Traffic Stripe |
0220 703A002 1595.000 SQFT| 2.50000 3987.50] 2.56000 4083.
Traffic Control Markings, Class 2, Type | |
A I \
0230 703B002 48.000 SQFT| 5.00000 240.00 | 5.11000 245.
Traffic Control Legends, Class 2, Type | \
0240 703D001 1595.000 SQFT| 1.50000 2392.50] 1.53000 2440.
Temporary Traffic Control Markings | \
0250 703E001 48.000 SQFT| 1.50000 72.00| 1.53000 73.
Temporary Traffic Control Legends | \
0260 705A032 26.000 EACH] 5.00000 130.00] 5.11000 132.
Pavement Markers, Class A-H, Type 1-B | |
0270 705A037 367.000 EACH| 5.00000 1835.00] 5.11000 1875.
Pavement Markers, Class A-H, Type 2-D | |
0280 740B000O 306.000 SQFT| 7.88000 2411.28]| 8.10000 2478.
Construction Signs | |
0290 740E000 150.000 EACH] 8.00000 1200.00] 13.35000 2002.
Cones (36 Inches High) | |
0300 740M001 150.000 EACH] 4.00000 600.00| 6.00000 900.
Ballast For Cone | |
SECTION TOTALS | $ 743,758.01| $ 767,748. $ 0.00
__________________________________________ + __________________________+____________________________ — i — — — — — — ———
CONTRACT TOTALS | S 743,758.01 | S 767,748. S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04

PAGE : 042 -1
VENDOR RANKING

CALL ORDER : 042 CONTRACT ID : 20040625042 COUNTIES : GREENE
LETTING DATE : 06/25/04 10:00 AM DIVISION : 05
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) ST-032-014-001

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#14 from I-59 to M.P. 46.580 in Eutaw. Length -
2.939 mi.

TOTAL % OVER
BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 944,270.36 100.0000%



Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 042 -2
TABULATION OF BIDS
CALL ORDER 042 CONTRACT 1ID 20040625042 COUNTIES GREENE
LETTING DATE 06/25/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 23024 | ( )
|S. T. BUNN CONSTRUCTION CO. |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 210A000 4170.000 CUYD| 0.50000 2085.00] |
Unclassified Excavation | \ |
0020 210D00O 2094.000 CUYD]| 9.25000 19369.50| |
Borrow Excavation | \ |
0035 401A000 2746.000 SQYD| 0.50000 1373.00] |
Bituminous Treatment A | \ |
0040 405A000 8121.000 GAL | 1.25000 10151.25] |
Tack Coat | \ |
0050 408A051 22964.000 SQYD| 0.97000 22275.08| |
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0060 408A052 30020.000 SQYD| 1.60000 48032.00| |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0070 410C000 1.000 EACH] 7500.00000 7500.00| |
Contractor Retained Profilograph | \ |
0080 410H000 1.000 EACH] 11000.00000 11000.00| |
Material Remixing Device | \ |
0090 424A360 1435.000 TON | 47.87000 68693.45] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0100 424A361 3231.000 TON | 48.34000 156186.54| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0110 424A366 300.000 TON | 47.87000 14361.00]| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 424A369 300.000 TON | 67.85000 20355.00]| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0130 424B651 6624.000 TON | 39.76000 263370.24| |
| \ |
| \ |
| \ |

Mix, ESAL Range C/D



CALL ORDER : 042
LETTING DATE : 06/25/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20040625042
05

COUNTIES : GRE

DATE : 06/28/04
PAGE : 042 -3

ENE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0140 424B655 1467.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, Patching ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0150 424B659 690.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, Leveling ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0160 424B662 100.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, Widening ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0170 600A000 LUMP
Mobilization

0180 630A001 1344.000 LF
Steel Beam Guardrail, Class A, Type 2

0190 630C070 10.000 EACH
Guardrail End Anchor, Type 10 Series

0200 651B00O 6.000 TON
Agricultural Limestone

0210 651C000 3.000 TON
8-8-8 Commercial Fertilizer

0220 652A056 3.000 ACRE
Seeding (Mix 2E)

0230 656A000 3.000 ACRE
Mulching, Class A, Type 1

0240 665J000 2600.000 LF
Silt Fence, Type A

0250 6650001 2600.000 LF
Silt Fence Removal

0260 6650000 300.000 LF
12 Inch Wattle

0270 701C000 7.000 MILE
Broken Temporary Traffic Stripe

0280 701C001 11.000 MILE
Solid Temporary Traffic Stripe

0290 7011003 4.000 MILE

Solid White, Class 2, Type A, Traffic
Stripe (Type 1 And 4 Beads) (6" Wide)

1)
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(
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ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 042 -4
TABULATION OF BIDS
CALL ORDER 042 CONTRACT ID 20040625042 COUNTIES GREENE
LETTING DATE 06/25/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 23024 | ( )
|S. T. BUNN CONSTRUCTION CO. |WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 7011005 2.000 MILE| 1150.00000 2300.00| |
Broken Yellow, Class 2, Type A, Traffic | | |
Stripe (Type 1 And 4 Beads) (6" Wide) | \
0310 7011007 6.000 MILE] 2150.00000 12900.00] |
Solid Yellow, Class 2, Type A, Traffic | | |
Stripe (Type 1 And 4 Beads) (6" Wide) | |
0320 7013001 269.000 LF | 1.10000 295.90| |
Dotted Class 2, Type A, Traffic | | |
Stripe (Type 1 And 4 Beads) (6 " Wide) | | |
0330 703A002 1021.000 SQFT| 2.50000 2552.50| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0340 703B002 382.000 SQFT| 3.50000 1337.00] |
Traffic Control Legends, Class 2, Type | | |
0350 703D001 1874.000 SQFT| 1.50000 2811.00| |
Temporary Traffic Control Markings | \ |
0360 705A032 245.000 EACH] 5.25000 1286.25| |
Pavement Markers, Class A-H, Type 1-B | | |
0370 705A037 172.000 EACH| 5.25000 903.00] |
Pavement Markers, Class A-H, Type 2-D | | |
0380 705A038 87.000 EACH| 5.25000 456.75| |
Pavement Markers, Class A-H, Type 2-E | | |
0390 740B0O0O 727.000 SQFT| 7.00000 5089.00| |
Construction Signs | | |
0400 740E000 100.000 EACH| 1.00000 100.00] |
Cones (36 Inches High) | | |
0410 740M001 100.000 EACH| 1.00000 100.00] |
Ballast For Cone | | |
0420 7400000 1.000 EACH]| 2000.00000 2000.00| |
Pilot Car | \ |
SECTION TOTALS | S 944,270.36] 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 944,270.36] 767,748.21 | S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04

PAGE : 043 -1
VENDOR RANKING

CALL ORDER : 043 CONTRACT ID : 20040625043 COUNTIES : MARENGO
LETTING DATE : 06/25/04 10:00 AM DIVISION : 08
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-046-013-004

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#13 (U.S.#43) from MP 101.500 at Dixons Mill to MP
105.920. Length 4.420 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01073 ASPHALT SUPPLY, LLC $ 758,801.81 100.0000%

2 13008 MOBILE ASPHALT COMPANY, LLC $ 805,056.85 106.0958%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 043 -2
TABULATION OF BIDS
CALL ORDER 043 CONTRACT ID 20040625043 COUNTIES MARENGO
LETTING DATE 06/25/04 10:00 AM DIVISION 08
| ( 1 ) 01073 | ( 2 ) 13008 | ( )
|ASPHALT SUPPLY, LLC |[MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 209A000 5.000 EACH]| 35.00000 175.00] 90.00000 450.00]
Mailbox Reset, Single | \ |
0020 209A001 1.000 EACH] 55.00000 55.00| 150.00000 150.00]
Mailbox Reset, Double | | |
0030 209A002 2.000 EACH| 125.00000 250.00| 150.00000 300.00]
Mailbox Reset, Multiple | \ |
0040 210D00O 3500.000 CUYD] 7.75000 27125.00| 7.60000 26600.00 |
Borrow Excavation | \ |
0050 405A000 5405.000 GAL | 1.67000 9026.35| 0.90000 4864.50|
Tack Coat | \ |
0060 408A052 74500.000 SQYD| 0.44000 32780.00| 0.45000 33525.00|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0070 410C000 1.000 EACH] 5000.00000 5000.00] 1500.00000 1500.00]
Contractor Retained Profilograph | \ |
0080 424A360 4700.000 TON | 41.35000 194345.00| 45.00000 211500.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0090 424A366 500.000 TON | 39.37000 19685.00| 45.00000 22500.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0100 424B650 6250.000 TON | 39.37000 246062.50] 43.00000 268750.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0110 424B654 700.000 TON | 39.00000 27300.00| 70.00000 49000.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0120 424B658 700.000 TON | 38.00000 26600.00| 43.75000 30625.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0130 430B000 100.000 TON | 43.00000 4300.00| 24.00000 2400.00]
| \ |

Aggregate Surfacing (ALDOT #467 Or #57)



Temporary Traffic Control Legends |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 043 -3
TABULATION OF BIDS
CALL ORDER 043 CONTRACT 1ID 20040625043 COUNTIES MARENGO
LETTING DATE 06/25/04 10:00 AM DIVISION 08
| ( 1 ) 01073 | ( 2 ) 13008 | ( )
|ASPHALT SUPPLY, LLC I[MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 600A000 LUMP | 88000.00000 88000.00| 78000.00000 78000.00 |
Mobilization | \
0150 652A054 5.000 ACRE| 600.00000 3000.00| 450.00000 2250.00]
Seeding (Mix 2A) | | |
0160 656A000 5.000 ACRE| 600.00000 3000.00] 400.00000 2000.00]
Mulching, Class A, Type 1 | \ |
0170 665F000 100.000 EACH] 7.50000 750.00] 6.00000 600.00]
Hay Bales | \ |
0180 665J000 500.000 LF | 0.79000 395.00] 3.50000 1750.00]
Silt Fence, Type A | \ |
0190 6650001 500.000 LF | 1.20000 600.00| 1.00000 500.00]
Silt Fence Removal | | |
0200 701A028 8.000 MILE] 1750.00000 14000.00| 1575.00000 12600.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0210 701A046 4.000 MILE] 1100.00000 4400.00]| 990.00000 3960.00|
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0220 701A048 9.000 MILE] 1972.22000 17749.98| 1775.00000 15975.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0230 701B009 85.000 LF | 1.11000 94.35| 1.00000 85.00 |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0240 701C002 8.000 MILE] 577.77000 4622.16]| 520.00000 4160.00]
Broken Temporary Traffic Stripe (Paint) | \ |
0250 701C003 17.000 MILE| 655.55000 11144.35| 590.00000 10030.00]
Solid Temporary Traffic Stripe (Paint) | \ |
0260 703A002 1217.000 SQFT| 2.72000 3310.24| 2.50000 3042.50]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0270 703B002 255.000 SQFT| 3.89000 991.95] 3.50000 892.50]
Traffic Control Legends, Class 2, Type | \ |
0280 703D002 1837.000 SQFT| 1.67000 3067.79] 1.50000 2755.50]
Temporary Traffic Control Markings | | |
(Paint) | \ |
0290 703E002 319.000 SQFT| 1.67000 532.73]| 1.50000 478.50]
\ I
\ |

(Paint) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 043 -4
TABULATION OF BIDS

CALL ORDER : 043 CONTRACT ID : 20040625043 COUNTIES : MARENGO
LETTING DATE : 06/25/04 10:00 AM DIVISION : 08
| ( 1 ) 01073 | ( 2 ) 13008 | ( )
|ASPHALT SUPPLY, LLC |[IMOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0300 705A030 49.000 EACH] 5.83000 285.67] 5.25000 257.25]|
Pavement Markers, Class A-H, Type 2-C | | |
0310 705A031 83.000 EACH]| 5.83000 483.89| 5.25000 435.75|
Pavement Markers, Class A-H, Type 1-A | | |
0320 705A032 248.000 EACH]| 5.83000 1445.84 | 5.25000 1302.00]
Pavement Markers, Class A-H, Type 1-B | | |
0330 705A037 564.000 EACH]| 5.83000 3288.12| 5.25000 2961.00]|
Pavement Markers, Class A-H, Type 2-D | | |
0340 705A038 83.000 EACH] 5.83000 483.89| 5.25000 435.75]|
Pavement Markers, Class A-H, Type 2-E | | |
0350 740B00O 588.000 SQFT| 4.00000 2352.00| 8.20000 4821.60|
Construction Signs | | |
0360 740E000 200.000 EACH]| 2.00000 400.00 | 1.00000 200.00]
Cones (36 Inches High) | | |
0370 740M001 200.000 EACH] 1.00000 200.00| 1.00000 200.00|
Ballast For Cone | | |
0380 7400000 1.000 EACH]| 1500.00000 1500.00| 3200.00000 3200.00]
Pilot Car | | |
SECTION TOTALS | S 758,801.81| S 805,056.85]| S 0.00
—————————————————————————————————————————— -———_——
CONTRACT TOTALS | S 758,801.81] S 805,056.85] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 044 -1
VENDOR RANKING

CALL ORDER : 044 CONTRACT ID : 20040625044 COUNTIES : PICKENS
LETTING DATE : 06/25/04 10:00 AM DIVISION : 05
CONTRACT TIME : 35 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-054-032-001

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#32 from

the Mississippi state line to S.R.#17 south of Memphis.
Length - 3.594 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 511,591.02 100.0000%



Superpave Bituminous Concrete Upper

Binder Layer, Widening ,1" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 044 -2
TABULATION OF BIDS
CALL ORDER 044 CONTRACT 1ID 20040625044 COUNTIES PICKENS
LETTING DATE 06/25/04 10:00 AM DIVISION 05
I ( 1 ) 02033 l( 2 ) 13008 I ( )
|S. T. BUNN CONSTRUCTION CO. |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 2.000 EACH| 200.00000 400.00] |
Mailbox Reset, Single | \ |
0020 305B060 937.000 TON | 26.13000 24483.81| |
Crushed Aggregate, Section 825, 1" Down | \ |
0030 405A000 5061.000 GAL | 1.25000 6326.25| |
Tack Coat | ‘ |
0040 407A000 323.000 GAL | 19.00000 6137.00| |
Joint Sealant For Hot Mix Asphalt | \ |
Pavement | \ |
0050 408A051 50604.000 SQYD| 0.96000 48579.84 | |
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0060 410C000 1.000 EACH] 4000.00000 4000.00] |
Contractor Retained Profilograph | \ |
0070 424A356 2095.000 TON | 53.26000 111579.70]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/8" Maximum Aggregate | | |
Size Mix, Esal Range C/D | \ |
0080 424A366 2092.000 TON | 50.18000 104976.56|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424A369 50.000 TON | 68.50000 3425.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B651 2242.000 TON | 47.33000 106113.86]|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0110 424B655 100.000 TON | 70.00000 7000.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 424B662 50.000 TON | 68.50000 3425.00] |
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 044 -3
TABULATION OF BIDS
CALL ORDER 044 CONTRACT 1ID 20040625044 COUNTIES PICKENS
LETTING DATE 06/25/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 13008 | ( )
|S. T. BUNN CONSTRUCTION CO. |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0130 600A000 LUMP | 37400.00000 37400.00 | |
Mobilization | \
0140 701C000 6.000 MILE| 520.00000 3120.00] |
Broken Temporary Traffic Stripe | \ |
0150 701C001 5.000 MILE] 580.00000 2900.00| |
Solid Temporary Traffic Stripe | \ |
0160 7011003 8.000 MILE| 1900.00000 15200.00 | |
Solid White, Class 2, Type A, Traffic | \ |
Stripe (Type 1 And 4 Beads) (6" Wide) | |
0170 7011005 5.000 MILE] 1150.00000 5750.00] |
Broken Yellow, Class 2, Type A, Traffic | | |
Stripe (Type 1 And 4 Beads) (6" Wide) | |
0180 7011007 5.000 MILE] 2150.00000 10750.00 | |
Solid Yellow, Class 2, Type A, Traffic | | |
Stripe (Type 1 And 4 Beads) (6" Wide) | |
0190 703A000 72.000 SQFT| 2.00000 144.00] |
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0200 703B00O 57.000 SQFT| 2.00000 114.00] |
Traffic Control Legends, Class 1, Type | \ |
0210 703D001 72.000 SQFT| 1.50000 108.00] |
Temporary Traffic Control Markings | \ |
0220 705A032 262.000 EACH] 5.50000 1441.00] |
Pavement Markers, Class A-H, Type 1-B | \ |
0230 705A037 246.000 EACH] 5.50000 1353.00] |
Pavement Markers, Class A-H, Type 2-D | \ |
0240 740B00O 552.000 SQFT| 7.00000 3864.00] |
Construction Signs | \ |
0250 7400000 1.000 EACH] 3000.00000 3000.00] |
Pilot Car | \ |
SECTION TOTALS | $ 511,591.02| 0.00] $ 0.00
—————————————————————————————————————————— B et e et e et e T e e e
CONTRACT TOTALS | $ 511,591.02] 805,056.85] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04

PAGE : 045 -1
VENDOR RANKING

CALL ORDER : 045 CONTRACT ID : 20040625045 COUNTIES : RANDOLPH
LETTING DATE : 06/25/04 10:00 AM DIVISION : 04
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-056-022-003

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#22 from Dickert (MP 152.439) to Roanoke (MP
158.519). Length 5.180 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 514,217.98 100.0000%
2 13022 MCCARTNEY CONSTRUCTION CO., INC. S 533,881.55 103.8240%
3 04013 DUNN CONSTRUCTION COMPANY, INC. S 556,533.78 108.2292%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 045 -2
TABULATION OF BIDS

Solid White, Class 2, Type A, Traffic |
Stripe (Type 1 And 4 Beads) (6" Wide) |

CALL ORDER : 045 CONTRACT ID : 20040625045 COUNTIES : RANDOLPH
LETTING DATE : 06/25/04 10:00 AM DIVISION : 04
| ( 1 ) 01087 | ( 2 ) 13022 | ( 3 ) 04013
| APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 401B100 79154.000 SQYD| 0.62000 49075.48| 0.60000 47492 .40 | 0.69000 54616.26
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0020 405A000 1200.000 GAL | 1.57000 1884.00] 0.00000 0.00| 0.91000 1092.00
Tack Coat | | |
0030 408A051 800.000 SQYD] 5.88000 4704.00| 2.45000 1960.00] 5.58000 4464.00
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0040 408A052 17283.000 SQYD] 1.60000 27652.80| 1.55000 26788.65| 1.80000 31109.40
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0050 424A360 6308.000 TON | 47.97000 302594.76| 50.00000 315400.00]| 47.39000 298936.12
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0060 424A369 100.000 TON | 72.22000 7222 .00 100.00000 10000.00| 70.77000 7077.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0070 424B654 100.000 TON | 103.30000 10330.00| 100.00000 10000.00| 83.80000 8380.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0080 424B658 335.000 TON | 85.08000 28501.80] 75.00000 25125.00]| 56.41000 18897.35
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0090 430B043 430.000 TON | 29.34000 12616.20| 26.00000 11180.00| 29.48000 12676.40
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0100 600A000 LUMP | 1260.00000 1260.00] 24000.00000 24000.00| 51235.72000 51235.72
Mobilization | \
0110 701cC000 10.000 MILE| 556.50000 5565.00| 530.00000 5300.00| 412.18000 4121.80
Broken Temporary Traffic Stripe | \ |
0120 701C001 12.000 MILE| 624.75000 7497.00| 595.00000 7140.00] 541.72000 6500.64
Solid Temporary Traffic Stripe | \ |
0130 7011003 9.000 MILE] 1995.00000 17955.00| 1900.00000 17100.00] 2237.56000 20138.04
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 045 -3
TABULATION OF BIDS

CALL ORDER : 045 CONTRACT ID : 20040625045 COUNTIES : RANDOLPH
LETTING DATE : 06/25/04 10:00 AM DIVISION : 04
| ( 1 ) 01087 | ( 2 ) 13022 | ( 3 ) 04013
| APAC-SOUTHEAST, INC. |MCCARTNEY CONSTRUCTION CO., |DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 7011005 5.000 MILE| 1207.50000 6037.50] 1150.00000 5750.00 | 1766.49000 8832.45

Broken Yellow, Class 2, Type A, Traffic | \ |
Stripe (Type 1 And 4 Beads) (6" Wide) |

\ |
0150 7011007 6.000 MILE] 2257.50000 13545.00] 2150.00000 12900.00] 2590.85000 15545.10
Solid Yellow, Class 2, Type A, Traffic | | |
Stripe (Type 1 And 4 Beads) (6" Wide) | |
0160 703A002 555.000 SQFT| 3.15000 1748.25| 3.00000 1665.00| 3.42000 1898.10
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0170 703B002 45.000 SQFT| 5.25000 236.25| 5.00000 225.00| 4.00000 180.00
Traffic Control Legends, Class 2, Type | \ |
0180 703D001 475.000 SQFT| 1.58000 750.50] 1.50000 712.50| 2.12000 1007.00
Temporary Traffic Control Markings | \ |
0190 740B00O 794.000 SQFT| 8.27000 6566.38| 12.00000 9528.00] 9.04000 7177.76
Construction Signs | \ |
0200 7400000 1.000 EACH] 8476.06000 8476.06| 1615.00000 1615.00]| 2648.64000 2648.64
Pilot Car | | |
SECTION TOTALS | $ 514,217.98| S 533,881.55] S 556,533.78
—————————————————————————————————————————— B i i e e it L L L e
| \ |

CONTRACT TOTALS S 514,217.98 S 533,881.55 $ 556,533.78




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 046 CONTRACT ID : 20040625046
LETTING DATE : 06/25/04 10:00 AM DIVISION : 09
CONTRACT TIME : 30 Working Days

CONTRACT DESCRIPTION

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#163 (Hamilton Boulevard) from just west of S.R.#193
to Dauphin Island Parkway in Theodore. Length 2.453 mi.

(available days)

06/28/04
046 -1

1 23011 HOSEA O. WEAVER & SONS, INC.
2 13008 MOBILE ASPHALT COMPANY, LLC

DATE
PAGE
MOBILE
PROJECT (S) : ST-049-163-001
TOTAL % OVER
BID LOW BID
472,515.36 100.0000%
519,905.60 110.0294%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 046 -2
TABULATION OF BIDS
CALL ORDER 046 CONTRACT 1ID 20040625046 COUNTIES MOBILE
LETTING DATE 06/25/04 10:00 AM DIVISION 09
I ( 1 ) 23011 l( 2 ) 13008 I ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 4855.000 GAL | 1.18000 5728.90| 1.00000 4855.00]
Tack Coat | | |
0020 408A051 41525.000 SQYD| 0.46000 19101.50] 0.41000 17025.25]
Planing Existing Pavement | | |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0030 408A052 20645.000 SQYD] 0.47000 9703.15]| 0.04000 825.80]
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 424A360 4440.000 TON | 34.41000 152780.40] 42.45000 188478.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0050 424A363 50.000 TON | 64.02000 3201.00] 50.00000 2500.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 424B650 2275.000 TON | 34.36000 78169.00 | 38.50000 87587.50|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424B659 1300.000 TON | 39.51000 51363.00 | 37.25000 48425.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 430B040 25.000 TON | 28.20000 705.00] 21.50000 537.50|
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0090 600A000 LUMP | 27693.89000 27693.89] 55000.00000 55000.00 |
Mobilization | |
0100 650A000 2100.000 cCuUYD| 8.83000 18543.00| 7.60000 15960.00|
Topsoil | | |
0110 652A061 4.000 ACRE| 600.00000 2400.00| 500.00000 2000.00]
Seeding (Mix 3E) | | |
0120 656A000 4.000 ACRE] 450.00000 1800.00] 500.00000 2000.00|
Mulching, Class A, Type 1 | |
0130 665J000 1500.000 3.55000 5325.00] 4.00000 6000.00 |
\ |

|
LF |
Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 046 -3
TABULATION OF BIDS
CALL ORDER 046 CONTRACT 1ID 20040625046 COUNTIES MOBILE
LETTING DATE 06/25/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 6650001 1500.000 LF | 2.17000 3255.00] 1.50000 2250.00]
Silt Fence Removal | \ |
0150 6650001 1040.000 LF | 7.80000 8112.00] 7.25000 7540.00]
20 Inch Wattle | \ I
0160 680A000 LUMP | 2969.68000 2969.68] 2400.00000 2400.00]
Engineering Controls | \ |
0170 701C000 4.000 MILE] 400.00000 1600.00| 400.00000 1600.00]
Broken Temporary Traffic Stripe | \ |
0180 701C001 7.000 MILE]| 450.00000 3150.00] 450.00000 3150.00]
Solid Temporary Traffic Stripe | \ |
0190 7011001 2.000 MILE| 1150.00000 2300.00] 1160.00000 2320.00|
Broken White, Class 2, Type A, Traffic | | |
Stripe (Type 1 And 4 Beads) (6" Wide) | |
0200 7011003 4.000 MILE]| 1900.00000 7600.00| 1915.00000 7660.00]
Solid White, Class 2, Type A, Traffic | \ |
Stripe (Type 1 And 4 Beads) (6" Wide) | |
0210 7011005 2.000 MILE| 1150.00000 2300.00] 1160.00000 2320.00]
Broken Yellow, Class 2, Type A, Traffic | | |
Stripe (Type 1 And 4 Beads) (6" Wide) | |
0220 7011007 3.000 MILE] 2150.00000 6450.00 | 2165.00000 6495.00|
Solid Yellow, Class 2, Type A, Traffic | | |
Stripe (Type 1 And 4 Beads) (6" Wide) | |
0230 701J001 3580.000 LF | 1.10000 3938.00] 1.10000 3938.00]
Dotted Class 2, Type A, Traffic | \ |
Stripe (Type 1 And 4 Beads) (6 " Wide) | | |
0240 703A002 8468.000 SQFT| 2.50000 21170.00] 2.50000 21170.00]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0250 703B002 450.000 SQFT| 3.50000 1575.00]| 3.50000 1575.00]
Traffic Control Legends, Class 2, Type | \ |
0260 703D001 288.000 SQFT| 1.50000 432.00] 1.50000 432.00|
Temporary Traffic Control Markings | \ |
0270 705A030 92.000 EACH]| 4.80000 441.60| 4.85000 446.20]
Pavement Markers, Class A-H, Type 2-C | \ |
0280 705A032 296.000 EACH] 4.80000 1420.80] 4.85000 1435.60]
Pavement Markers, Class A-H, Type 1-B | | |
0290 705A037 388.000 EACH] 4.80000 1862.40| 4.85000 1881.80]
Pavement Markers, Class A-H, Type 2-D | \ |
0300 705A038 167.000 EACH] 4.80000 801.60| 4.85000 809.95]
\ |

Pavement Markers, Class A-H, Type 2-E |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 046 -4
TABULATION OF BIDS

CALL ORDER : 046 CONTRACT ID : 20040625046 COUNTIES : MOBILE
LETTING DATE : 06/25/04 10:00 AM DIVISION : 09

( 1 ) 23011 | ( 2 ) 13008
HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC

LINE NO / ITEM CODE / ALT \

|
|
|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+ _______________________________
0310 730H001 3600.000 LF 3.00000 10800.00] 3.00000 10800.00]
Loop Wire | |
0320 740B00O 1236.000 SQFT| 7.79000 9628.44 | 8.00000 9888.00|
Construction Signs | | |
0330 740E000 300.000 EACH| 12.86000 3858.00| 1.00000 300.00|
Cones (36 Inches High) | | |
0340 740M001 300.000 EACH| 7.79000 2337.00| 1.00000 300.00|
Ballast For Cone | | |
SECTION TOTALS | S 472,515.36] S 519,905.60] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 472,515.36] S 519,905.60] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 047 -1
VENDOR RANKING

CALL ORDER : 047 CONTRACT ID : 20040625047 COUNTIES : TUSCALOOSA
LETTING DATE : 06/25/04 10:00 AM DIVISION : 05
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : TUSCALOOSA PROJECT (S) : ST-063-006-008

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#6 (U.S.#82) from S.R.#7 (U.S.#11-Skyland Boulevard)
to MP 55.230. Length 1.810 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 859,422.01 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 901,444.03 104.8896%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 047 -2
TABULATION OF BIDS

CALL ORDER : 047 CONTRACT ID : 20040625047 COUNTIES : TUSCALOOSA
LETTING DATE : 06/25/04 10:00 AM DIVISION : 05

( 1 ) 02033 | ( 2 ) 01087
S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT \

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
|

0010 206D001 3176.000 LF | 1.35000 4287.60 2.00000 6352.00
Removing Guardrail |

0020 209A000 3.000 EACH]| 200.00000 600.00 325.00000 975.00
Mailbox Reset, Single

0030 209A001 1.000 EACH] 300.00000 300.00 300.00000 300.00
Mailbox Reset, Double

0040 210D001 650.000 CUYD] 11.70000 7605.00 13.80000 8970.00
Borrow Excavation (Loose Truckbed
Measurement)

0050 305B060 1911.000 TON 13.20000 25225.20 24.25000 46341.75
Crushed Aggregate, Section 825, 1" DOWN

0060 405A000 4482.000 GAL 1.25000 5602.50 1.30000 5826.60
Tack Coat

0070 408A052 70851.000 SQYD 1.80000 127531.80 2.15000 152329.65
Planing Existing Pavement
(Approximately 1.10" Thru 2.0" Thick)

0075 410H000 1.000 EACH 16000.00000 16000.00 15400.00000 15400.00
Material Remixing Device

0080 424A281 6212.000 TON

|
|
|
|
|
|
|
|
|
|
|
|
Superpave Bituminous Concrete Wearing |
Surface Layer, 3/4" Maximum Aggregate |
Size Mix, ESAL Range E

0090 424A284 100.000 TON | 70.00000 7000.00 109.00000 10900.00
Superpave Bituminous Concrete Wearing |
Surface Layer, Patching, 3/4" Maximum |
Aggregate Size Mix, ESAL Range E |

0100 424A287 100.000 TON |
Superpave Bituminous Concrete Wearing |
Surface Layer, Leveling, 3/4" Maximum |
Aggregate Size Mix, ESAL Range E |

0110 424A290 727.000 TON |
Superpave Bituminous Concrete Wearing |
Surface Layer, Widening, 3/4" Maximum |
Aggregate Size Mix, ESAL Range E |

0120 424A361 171.000 TON |
Superpave Bituminous Concrete Wearing |
Surface Layer, 3/4" Maximum Aggregate |
Size Mix, ESAL Range C/D |

49.90000 4990.00 75.00000 7500.00

62.00000 45074.00 59.35000 43147.45

49.90000 8532.90

\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
49.90000 309978.80 | 50.00000 310600.00|
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ 80.00000 13680.00|
\ |
\ |
\ [



Solid White, Class 2, Type A, Traffic |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 047 -3
TABULATION OF BIDS
CALL ORDER 047 CONTRACT 1ID 20040625047 COUNTIES TUSCALOOSA
LETTING DATE 06/25/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 01087 | ( )
|S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 424A367 1569.000 TON | 45.40000 71232.60| 51.25000 80411.25]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0140 428C000 26659.000 LF | 0.14000 3732.26] 0.48000 12796.32]
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0150 600A000 LUMP | 57600.00000 57600.00 | 7490.00000 7490.00]
Mobilization | |
0160 630A001 3213.000 LF | 14.25000 45785.25| 15.25000 48998.25|
Steel Beam Guardrail, Class A, Type 2 | \ |
0170 630C001 13.000 EACH| 600.00000 7800.00| 642.00000 8346.00|
Guardrail End Anchor, Type 8 | \ |
0180 630C050 4.000 EACH| 1510.00000 6040.00| 1615.00000 6460.00 |
Guardrail End Anchor, Type 20 Series | | |
0190 630C070 9.000 EACH] 1425.00000 12825.00| 1525.00000 13725.00|
Guardrail End Anchor, Type 10 Series | \ |
0200 654A001 2850.000 SQYD| 3.00000 8550.00| 3.25000 9262.50|
Solid Sodding (Bermuda) | \ |
0210 659A010 2850.000 SQYD| 2.00000 5700.00] 2.15000 6127.50]
Erosion Control Netting, Class A (Jute | | |
Netting) | \ |
0220 665J000 2700.000 LF | 3.50000 9450.00| 3.65000 9855.00 |
Silt Fence, Type A | | |
0230 6650001 2700.000 LF | 1.00000 2700.00| 1.07000 2889.00]
Silt Fence Removal | \ |
0240 6650000 200.000 LF | 5.00000 1000.00]| 5.35000 1070.00]
12 Inch Wattle | \ |
0250 6650001 200.000 LF | 7.25000 1450.00| 7.75000 1550.00]
20 Inch Wattle | \ |
0260 701C000 4.000 MILE] 750.00000 3000.00] 802.50000 3210.00]
Broken Temporary Traffic Stripe | \ |
0270 701C001 2.000 MILE| 750.00000 1500.00]| 802.50000 1605.00]
Solid Temporary Traffic Stripe | \ |
0280 7011001 4.000 MILE] 1150.00000 4600.00| 1230.50000 4922.00]
Broken White, Class 2, Type A, Traffic | | |
Stripe (Type 1 And 4 Beads) (6" Wide) | |
0290 7011003 6.000 MILE] 1900.00000 11400.00| 2033.00000 12198.00]
\ |
\ |

Stripe (Type 1 And 4 Beads) (6" Wide) |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/28/04
PAGE : 047 -4

CALL ORDER : 047 CONTRACT ID : 20040625047 COUNTIES TUSCALOOSA
LETTING DATE : 06/25/04 10:00 AM DIVISION : 05
| ( 1 ) 02033 | ( 2 ) 01087 | ( )
|S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 7011007 5.000 MILE] 2150.00000 10750.00] 2300.50000 11502.50]
Solid Yellow, Class 2, Type A, Traffic | | |
Stripe (Type 1 And 4 Beads) (6" Wide) | |
0310 7013001 3137.000 LF | 1.10000 3450.70| 1.18000 3701.66|
Dotted Class 2, Type A, Traffic | | |
Stripe (Type 1 And 4 Beads) (6 " Wide) | | |
0320 703A002 878.000 SQFT| 2.80000 2458.40 | 3.00000 2634.00]|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0330 703B002 650.000 SQFT| 3.50000 2275.00 | 3.75000 2437.50]
Traffic Control Legends, Class 2, Type | \ |
0340 703D001 878.000 SQFT| 1.50000 1317.00] 1.60000 1404.80|
Temporary Traffic Control Markings | \ |
0350 705A030 36.000 EACH| 5.50000 198.00] 5.85000 210.60|
Pavement Markers, Class A-H, Type 2-C | | |
0360 705A031 239.000 EACH] 5.50000 1314.50] 5.85000 1398.15|
Pavement Markers, Class A-H, Type 1-A | | |
0370 710A126 147.000 SQFT| 16.50000 2425.50| 20.65000 3035.55|
Class 8, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
0380 710B0O01 312.000 LF | 6.50000 2028.00 | 5.75000 1794.00|
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | | |
0390 740B00O 764.000 SQFT| 8.00000 6112.00] 8.00000 6112.00]
Construction Signs | \ |
0400 740D000 200.000 EACH] 35.00000 7000.00] 60.00000 12000.00]
Channelizing Drums | \ |
0410 741C010 1.000 EACH]| 3000.00000 3000.00| 1975.00000 1975.00|
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
SECTION TOTALS | $ 859,422.01| $ 901,444.03] $ 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 859,422.01| S 901,444.03]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/28/04
PAGE : 048 -1
VENDOR RANKING

CALL ORDER : 048 CONTRACT ID : 20040625048 COUNTIES : SHELBY
LETTING DATE : 06/25/04 10:00 AM DIVISION : 03
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-303-595-070-410

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#70 from east of S.R.#3 (U.S.#31) (MP 2.200) to
C.R.#26 West in Columbia. Length 4.400 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 390,051.56 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 479,505.02 122.9338%



Dotted Class 2, Type A Traffic Stripe

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 048 -2
TABULATION OF BIDS
CALL ORDER 048 CONTRACT 1ID 20040625048 COUNTIES SHELBY
LETTING DATE 06/25/04 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 01087 | ( )
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 1963.000 GAL | 1.07000 2100.41| 1.30000 2551.90|
Tack Coat | ‘ |
0020 408A051 65399.000 SQYD] 0.83000 54281.17| 1.89000 123604.11|
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0030 424A360 4931.000 TON | 40.71000 200741.01 | 50.26000 247832.06]|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0040 424A366 800.000 TON | 52.39000 41912.00| 57.79000 46232.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0050 424B656 100.000 TON | 71.22000 7122.00]| 133.69000 13369.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 600A000 LUMP | 38330.00000 38330.00| 7397.15000 7397.15]
Mobilization | |
0070 665F000 50.000 EACH] 12.60000 630.00] 8.59000 429.50]
Hay Bales | | |
0080 665J000 150.000 LF | 14.78000 2217.00] 1.32000 198.00]
Silt Fence, Type A | \ |
0090 6650001 150.000 LF | 6.40000 960.00| 1.32000 198.00]
Silt Fence Removal | \ |
0100 701A028 9.000 MILE] 1421.85000 12796.65]| 1260.00000 11340.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0110 701A046 4.000 MILE] 1125.63000 4502.52| 997.50000 3990.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0120 701A048 5.000 MILE]| 1895.80000 9479.00| 1680.00000 8400.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0130 701B00S 154.000 LF | 0.71000 109.34| 0.63000 97.02]
| \ |
| \ |

(0.09" Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 048 -3
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20040625048 COUNTIES SHELBY
LETTING DATE 06/25/04 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 01087 | ( )
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0140 701cC000 4.000 MILE] 473.95000 1895.80| 420.00000 1680.00]
Broken Temporary Traffic Stripe | | |
0150 701C001 5.000 MILE] 473.95000 2369.75| 420.00000 2100.00]|
Solid Temporary Traffic Stripe | \ |
0160 703A002 149.000 SQFT| 2.07000 308.43| 1.84000 274.16]|
Traffic Control Markings, Class 2, Type | | |
A | \ |
0170 703B002 23.000 SQFT| 2.07000 47.61| 1.84000 42 .32 |
Traffic Control Legends, Class 2, Type | | |
0180 703D001 132.000 SQFT| 1.18000 155.76| 1.05000 138.60]
Temporary Traffic Control Markings | | |
0190 705A032 140.000 EACH| 5.33000 746.20| 4.73000 662.20]
Pavement Markers, Class A-H, Type 1-B | | |
0200 705A037 361.000 EACH| 5.33000 1924.13| 4.73000 1707.53]
Pavement Markers, Class A-H, Type 2-D | | |
0210 740B0O0O 267.000 SQFT| 9.14000 2440.38| 7.61000 2031.87]
Construction Signs | | |
0220 740E000 240.000 EACH]| 12.59000 3021.60] 13.22000 3172.80]|
Cones (36 Inches High) | | |
0230 740M001 240.000 EACH] 8.17000 1960.80] 8.57000 2056.80]
Ballast For Cone | | |
SECTION TOTALS | $ 390,051.56] S 479,505.02| S 0.00
—————————————————————————————————————————— B et i At et et
CONTRACT TOTALS | $ 390,051.56] S 479,505.02] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 049 CONTRACT ID : 20040625049
LETTING DATE : 06/25/04 10:00 AM DIVISION : 09
CONTRACT TIME : 365 Calendar Days

CONTRACT DESCRIPTION

for constructing the Tunnel Maintenance in the George C.

Wallace Tunnel on I-10 and in the Bankhead Tunnel on S.R.#16
(U.S.#90) in Mobile.

1 08030 HIGHWAY MAINTENANCE, INC.

DATE : 06/28/04
PAGE : 049 -1

COUNTIES : MOBILE

PROJECT (S) : 99-509-002-370-460
99-509-010-851-461

TOTAL % OVER
BID LOW BID

$ 670,238.00 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/28/04
PAGE 049 -2
TABULATION OF BIDS
CALL ORDER 049 CONTRACT ID 20040625049 COUNTIES MOBILE
LETTING DATE 06/25/04 10:00 AM DIVISION : 09
| ( 1 ) 08030 | ( 2 ) 01087 | ( )
|HIGHWAY MAINTENANCE, INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
SECTION 0001 Total
| \ |
0010 600A000 LUMP | 5000.00000 5000.00| |
Mobilization | |
0020 740B0O0O0 611.000 SQFT| 18.00000 10998.00| |
Construction Signs | | |
0030 740D000 70.000 EACH]| 72.00000 5040.00| |
Channelizing Drums | | |
0040 740E000 70.000 EACH] 25.00000 1750.00| |
Cones (36 Inches High) | | |
0050 740M001 70.000 EACH]| 15.00000 1050.00] |
Ballast For Cone | | |
0060 741C001 2.000 EACH| 3200.00000 6400.00] |
Portable Sequential Arrow And Chevron | | |
Sign Unit (Truck Mounted) | | |
0070 741C010 4.000 EACH] 5000.00000 20000.00 | |
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0080 783A002 LUMP| 247000.00000 247000.00] |
Tunnel Maintenance Cleaning (13 Cycles) | | |
0090 784A000 LUMP| 108000.00000 108000.00| |
Tunnel Lighting Maintenance | | |
0100 785A000 LUMP | 55000.00000 55000.00] |
Tunnel Group Lamp Replacement | | |
0110 786A000 LUMP | 35000.00000 35000.00| |
Tunnel Sump And Drain Cleaning | | |
0120 788A000 LUMP| 175000.00000 175000.00] |
Group Fixture Gasket Replacement | \ |
SECTION TOTALS | S 670,238.00| 0.00] S 0.00
—————————————————————————————————————————— B e A e et et bt
CONTRACT TOTALS | S 670,238.00] 479,505.02] S




